

GENERAL SUMMARY			
Prepared for:		OR 97068	
Project ID:		Demolition	
Scope:		2	
No. Of Floors:		2	
Date:			
BIDDING BREAKDOWN		7.5%	
DIVISION NO.	DESCRIPTION	TOTAL DIV.	TOTAL DIV. COST
1000	General Requirements	\$123,500	\$3,132
2000	Existing Condition	\$143,535	\$1,578
TOTAL TRADE COSTS		\$167,035	\$4,710
OVERHEAD AND PROFIT	15%	\$10,055	\$1,333
LABOR BURDEN	22%	\$0	\$0
INSURANCE	3%	\$2,011	\$0
CONTINGENCY	5%	\$1,352	\$0
TAX	0%	\$0	\$0
TOTAL TRADE COSTS		\$180,453	\$2,633

DETAILED BREAKDOWN OF ITEMS												
Prepared for: OR 97068												
Project ID: Demolition												
Scope: Demolition												
											Date: 12-11-23	
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/	UNIT	HOURLY	LABOR COST	MAT. COST	SUB COST
GENERAL REQUIREMENTS												
1			Permits	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
2			Supervision and Coordination	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
3			Submittals and Shop Drawings	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
4			Final Cleanup	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
5			Mobilization Costs	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
6			Temporary Control & Facilities	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
7			Scaffolding	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
											SUBTOTAL	\$ 22,500
EXISTING CONDITIONS												
DEMOLITION												
8		Key Note: 1	Remove Wall Finisher W/ Base, Trim, Wood Panels and	SF	4260	0%	4260	0.028	\$ 65.25	\$ 1,831	\$ -	\$ 1,831
9			Remove Concrete Wall	SF	18	0%	18	0.008	\$ 65.25	\$ 1.13	\$ -	\$ 1.13
10			Remove Brick Wall	SF	105	0%	105	0.042	\$ 65.25	\$ 2.74	\$ -	\$ 2.74
11		Key Note: 2	Remove ACI & Gld	SF	2004	0%	2004	0.025	\$ 65.25	\$ 1.63	\$ -	\$ 1.63
12		Key Note: 4	Remove Existing Doors W/ Frames and Hardware	EA	37	0%	37	1.250	\$ 65.25	\$ 81.56	\$ -	\$ 81.56
13		Key Note: 5	Remove Plastering Finish	EA	6	0%	6	0.950	\$ 65.25	\$ 61.99	\$ -	\$ 61.99
14		Key Note: 15	Remove (2) Window W/ (1) Transom and Frame	EA	2	0%	2	3.350	\$ 65.25	\$ 221.64	\$ -	\$ 221.64
15			Remove (2) Window W/ Door & (1) Transom and Frame	EA	1	0%	1	2.785	\$ 65.25	\$ 181.72	\$ -	\$ 181.72
16			Remove (2) Window W/ (1) Transom and Frame	EA	1	0%	1	2.785	\$ 65.25	\$ 181.72	\$ -	\$ 181.72
Key Note: 16 - see conditions as existing conditions are												
17		Key Note: 4	Remove Existing Windows	EA	19	0%	19	0.985	\$ 65.25	\$ 64.27	\$ -	\$ 64.27
18		Key Note: 16	Remove Wall Mounted AC Unit & Support Framing	EA	3	0%	3	0.889	\$ 65.25	\$ 58.01	\$ -	\$ 58.01
19			Remove Existing Flooring	SF	3146	0%	3146	0.022	\$ 65.25	\$ 1.44	\$ -	\$ 1.44
20		Key Note: 3	Remove AC Unit & Remove Center Section of Fiberglass Ceiling	SF	594	0%	594	0.022	\$ 65.25	\$ 1.44	\$ -	\$ 1.44
21			Remove Existing Ceiling	SF	407	0%	407	0.025	\$ 65.25	\$ 1.63	\$ -	\$ 1.63
22		Key Note: 1	Remove Wall Finisher W/ Base, Trim and any Casework	SF	2163	0%	2163	0.028	\$ 65.25	\$ 1.83	\$ -	\$ 1.83
23		Key Note: 8	Remove All Low Voltage Wires & Conduit above	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -
24		Key Note: 6	Remove 4" W/ Wide Wood Framed Stairs W/ Railings and	EA	1	0%	1	1.980	\$ 65.25	\$ 129.20	\$ -	\$ 129.20
25		Key Note: 6	Remove Concrete Foundation	LF	36	0%	36	0.091	\$ 65.25	\$ 5.54	\$ -	\$ 5.54
26		Key Note: 7	Remove Plywood Veneer Wall Paneling From Walls	SF	457	0%	457	0.018	\$ 65.25	\$ 1.17	\$ -	\$ 1.17
27		Key Note: 19	Remove Existing Wood Framed Ramp	EA	1	0%	1	0.022	\$ 65.25	\$ 1.44	\$ -	\$ 1.44
28		Key Note: 17	Remove Awning & Frame	EA	1	0%	1	0.689	\$ 65.25	\$ 44.96	\$ -	\$ 44.96
29		Key Note: 10	Remove Scaffolding Deck, Supporting Structure, Conduit	EA	1	0%	1	1.180	\$ 65.25	\$ 77.00	\$ -	\$ 77.00
30		Key Note: 11	Remove Antenna & Misc. Non Functioning Room From	EA	1	0%	1	0.650	\$ 65.25	\$ 42.41	\$ -	\$ 42.41
31		Key Note: 12	Remove Rooftop HVAC Units, Return Ducting Fan	EA	2	0%	2	3.900	\$ 65.25	\$ 228.38	\$ -	\$ 228.38
32		Key Note: 18	Remove Existing Bulb-up Roofing & Cap Sheet as	SF	3230	0%	3230	0.028	\$ 65.25	\$ 1.83	\$ -	\$ 1.83
33		Key Note: 13	Remove Existing Slab as per Foundation Footing	SF	4	0%	4	0.008	\$ 65.25	\$ 0.13	\$ -	\$ 0.13

A1.2

DETAIL BREAKDOWNS OF ITEMS:												
Prepared for: OR 97068												
Project ID:												
Source	Demolition											
BSL	Drawings	Period of	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY	UNIT	PERIOD	4 MONTH PRICE	MAX PRICE	Date
		Less Date: 14	Open Existing Wall as Basis for New Basement	LS					PERIOD	\$	\$	12-11-23
			REMOVAL OF EXISTING CONCRETE									
35		Key Note:	Remove ACM in L&B Work Down Main Level	SM	3001	0%	3001	0.025	6,657.5	\$1,613	\$	\$1,613
36			Remove ACM in Existing Floor 2nd & Mezz.	SM	1214	0%	1214	0.025	6,657.5	\$1,613	\$	\$1,613
37		Key Note:	Demolition: Utility & Gas Main	EA	1	0%	1	0.001	5,819.0	\$	\$	\$57.90
			RELOCATION, PATCH AND REPAIR									
37		Key Note: 14	Re-Build Infill	SM	500	0%	500	0.026	6,657.5	\$1,613	\$1,675	\$1,035.00
38		Key Note: 11	Concrete Existing 2nd as Basis for New Foundation	SM	4	0%	4	0.003	6,657.5	\$2,661	\$	\$1,613
												SUBTOTAL
												\$43,535
										PROTECTED COST		
OVERHEAD AND PROFIT										18%		\$6,735
LABOR BIDDEN										73%		\$61
INSURANCE										1%		\$3,614
CONTINGENCY										5%		\$3,352
TAX										0%		
SUGGESTED BID												\$82,453