

Estimate of Materials and Cost of Construction				
Date:		Amount		
Project:		TOTAL	\$	25,162,201
Summary				
				TRADE COST
	DIV-01	GENERAL		\$ 55,982
	DIV-02	SELECTIVE REMOVALS AND DEMOLITIONS		\$ 18,869
	DIV-03	CONCRETE		\$ 2,903,573
	DIV-04	UNIT MASONRY		\$ 229,686
	DIV-05	METALS		\$ 189,219
	DIV-06	WOOD, PLASTICS & COMPOSITES		\$ 358,126
	DIV-07	THERMAL AND MOISTURE PROTECTION		\$ 586,315
	DIV-08	OPENINGS		\$ 1,804,569
	DIV-09	FINISHES		\$ 3,613,056
	DIV-10	SPECIALTIES		\$ 107,449
	DIV-11	EQUIPMENTS		\$ 810,834
	DIV-12	FURNISHINGS		\$ 685,415
	DIV-13	SPECIAL CONSTRUCTION		\$ -
	DIV-14	CONVEYING EQUIPMENT		\$ 291,248
	DIV-21	FIRE SUPPRESSION		\$ 98,186
	DIV-22	PLUMBING		\$ 5,182,056
	DIV-23	HVAC HEATING VENTILATING & AIR CONDITIONING		\$ 1,785,411
	DIV-26	ELECTRICAL		\$ 6,134,611
	DIV-31	EARTHWORK		\$ 346,744
	DIV-32	EXTERIOR IMPROVEMENTS		\$ 57,376
	DIV-33	UTILITIES		\$ 435
			\$	25,162,201
INSURANCE			0%	\$ -

Detailed Estimate													
ITEM	REF	SUBITEM	DETAIL	CASSET	GENERAL	DESCRIPTION	QTY	WASTAGE	QTY WITH	UNIT	UNIT	UNIT LABOR	TOTAL
				DEV-01									
1						Permit	1	0%	1	LS	\$	\$	\$
2						Superintendence	1	0%	1	LS	\$	\$	\$
3						Final Cleanup	1	0%	1	LS	\$	\$	\$
4						Mobilization Cost	1	0%	1	LS	\$	\$	\$
5						Project Overhead	1	0%	1	LS	\$	\$	\$
6						Bonds	1	0%	1	LS	\$	\$	\$
7						Tools (Architect & Engineer)	1	0%	1	LS	\$	\$	\$
8						Temporary Control & Facilities	1	0%	1	LS	\$	\$	\$
9						Scaffolding	22,000	10%	24,200	SF	\$1.20	\$1.11	\$ 29,040
				DEV-02		SUBJECT REMOVALS AND DEMOLITIONS						\$ 26,002	\$ 55,902
						Demolition							\$ 10,869
10						Stop Sign to be Relocated	1	0%	1	EA	\$	\$112	\$112
11						Existing Curb Cut to be removed	18	0%	18	LF	\$	\$12.50	\$ 224
12						Shed to be Removed	172	0%	172	SF	\$	\$1.50	\$ 258
13						Remove Sideroad	280	0%	280	SF	\$	\$2.25	\$ 630
14						Fences to be Removed	63	0%	63	LF	\$	\$10.00	\$ 630
15						Trailer to be Relocated	1	0%	1	EA	\$	\$144.00	\$ 144
16						Remove Existing Curb	56	0%	56	LF	\$	\$12.50	\$ 700
17						New Curb 12' off curb	28	0%	28	LF	\$	\$4.50	\$ 126
18						Belinda to be Removed	7	0%	7	EA	\$	\$140.00	\$ 980
19						Parking Lot to be Milled & Resurfaced	962	0%	962	SF	\$	\$3.68	\$ 3,540
				DEV-03		CONCRETE							\$ 2,903.571
20						12"x24" Strip Footing W/ Reinforced	6	10%	6	CY	\$297.00	\$221.00	\$1,318
21						18"x24" Strip Footing W/ 3/4" & #4 @ 12" OC	47	10%	52	CY	\$297.00	\$221.00	\$11,503
22						16"x24" Strip Footing W/ Reinforced	1	10%	1	CY	\$297.00	\$221.00	\$221
23						16"x24" x 8' Isolated Footing W/ 40# EW	4	0%	4	CY	\$297.00	\$221.00	\$888
24						12"x24" x 2'-0" Isolated Footing W/ 50# EW	6	0%	6	CY	\$297.00	\$221.00	\$1,815
25						16"x24" x 8' Isolated Footing W/ 60# EW	94	10%	104	CY	\$297.00	\$221.00	\$11,761
26						16"x24" x 8' Isolated Footing W/ 80# EW	94	10%	104	CY	\$297.00	\$221.00	\$12,878
27						16"x24" x 8' Isolated Footing W/ 80# EW	194	10%	214	CY	\$297.00	\$221.00	\$6,905
28						11'0" x 10'0" Pad of Isolated Footing W/ 100# EW	89	10%	98	CY	\$297.00	\$221.00	\$29,040
29						11'0" x 12'0" Pad of Isolated Footing W/ 180# EW	89	10%	98	CY	\$297.00	\$221.00	\$27,878
30						11'0" x 14'0" Pad of Isolated Footing W/ 220# EW	50	10%	55	CY	\$297.00	\$221.00	\$16,246
31						1'x24" Concrete Reinforced Footing	1	10%	2	CY	\$297.00	\$221.00	\$446
32						1'x24" x 8'x24" Deep Belled Footing	4	10%	4	CY	\$297.00	\$221.00	\$446
						Beams							
33						10'x24" Cast in Place Transfer Beam W/ 2#7 T&B	2	10%	2	CY	\$297.00	\$221.00	\$495
34						12'x24" Cast in Place Transfer Beam W/ 2#7 T&B	1	10%	1	CY	\$297.00	\$221.00	\$495
35						14'x24" Cast in Place Transfer Beam W/ 2#9 Top & 2#9	12	10%	13	CY	\$297.00	\$221.00	\$3,901
36						14'x24" Cast in Place Transfer Beam W/ 2#9 Top & 2#9	9	10%	9	CY	\$297.00	\$221.00	\$2,753
37						12'x24" Cast in Place Transfer Beam W/ 12#8 Top & 4#8	4	10%	4	CY	\$297.00	\$221.00	\$1,147
38						10'x24" Cast in Place Transfer Beam W/ 2#9 Top & 2#9	2	10%	2	CY	\$297.00	\$221.00	\$1,047
39						10'x24" Cast in Place Transfer Beam W/ 12#8 Top & 4#8	2	10%	2	CY	\$297.00	\$221.00	\$1,047
40						12'x24" Cast in Place Transfer Beam W/ 10#9 Top & 4#9	11	10%	12	CY	\$297.00	\$221.00	\$3,552
41						12'x24" Cast in Place Transfer Beam W/ 10#9 Top & 4#9	9	10%	10	CY	\$297.00	\$221.00	\$2,964
42						12'x24" Cast in Place Transfer Beam W/ 10#9 Top & 4#9	4	10%	4	CY	\$297.00	\$221.00	\$1,166
43						12'x24" Cast in Place Transfer Beam W/ 10#9 Top & 4#9	6	10%	6	CY	\$297.00	\$221.00	\$1,772
44						12'x24" Cast in Place Transfer Beam W/ 10#9 Top & 4#9	2	10%	2	CY	\$297.00	\$221.00	\$1,166
45						12'x24" Cast in Place Transfer Beam W/ 10#9 Top & 4#9	1	10%	1	CY	\$297.00	\$221.00	\$902
46						12'x24" Link Beam W/ 4#10 T&B	1	10%	2	CY	\$297.00	\$221.00	\$485
47						12'x24" Link Beam W/ 4#10 T&B	1	10%	2	CY	\$297.00	\$221.00	\$485
48						12'x24" Link Beam W/ 4#10 T&B	4	10%	4	CY	\$297.00	\$221.00	\$1,166
49						10'x24" Link Beam W/ 2#7 T&B	1	10%	1	CY	\$297.00	\$221.00	\$902
50						10'x24" Link Beam W/ 2#7 T&B	2	10%	2	CY	\$297.00	\$221.00	\$1,815
51						12'x24" Link Beam W/ 2#9 T&B	2	10%	2	CY	\$297.00	\$221.00	\$495
52						12'x24" Cast in Place Transfer Beam W/ 12#8 Top & 2#9	10	10%	10	CY	\$297.00	\$221.00	\$2,964
53						11'x24" Cast in Place Beam W/ 8#8 Top & 4#8 Bottom	4	10%	5	CY	\$297.00	\$221.00	\$1,368
54						10'x24" Cast in Place Beam W/ 8#8 Top & 4#8 Bottom	2	10%	3	CY	\$297.00	\$221.00	\$1,459
55						12'x24" Cast in Place Beam W/ 8#8 Top & 4#8 Bottom	11	10%	12	CY	\$297.00	\$221.00	\$3,552
56						12'x24" Tie Beam W/ 8#10 T&B	17	10%	19	CY	\$297.00	\$221.00	\$5,601
57						12'x24" Tie Beam W/ 10#10 T&B	11	10%	12	CY	\$297.00	\$221.00	\$3,552
58						10'x24" Tie Beam W/ 12#11 T&B	4	10%	5	CY	\$297.00	\$221.00	\$1,405
						Reinforcing							
59						1'x24" Deep Man Foundation W/ 4# @ 12" OC (120 SF)	272	10%	299	CY	\$297.00	\$221.00	\$7,740
60						1'x24" Deep Man Foundation W/ 4# @ 12" OC (120 SF)	272	10%	299	CY	\$297.00	\$221.00	\$7,740
61						1'x24" x 8'x24" Deep Stem Pile	7	10%	8	CY	\$297.00	\$221.00	\$2,372
						Walls W/ Reinforced							
62						12" Concrete Wall	325	10%	357	CY	\$297.00	\$221.00	\$106,072
63						20" Concrete Wall	93	10%	102	CY	\$297.00	\$221.00	\$30,311
64						8" Concrete Wall	25	10%	28	CY	\$297.00	\$221.00	\$8,468
65						10" Concrete Wall	301	10%	331	CY	\$297.00	\$221.00	\$98,282
						Slabs							
66						6" Concrete Slab on Grade W/ Reinforced (9620 SF) 3" Mod	193	10%	200	CY	\$334.00	\$250.00	\$65,221
67						1" Ramp Slab W/ 6# @ 8" OC & 4# @ 12" OC (110 SF)	76	10%	86	CY	\$346.00	\$250.00	\$21,666
68						10" Slab W/ 5# @ 12" OC (9720 SF)	280	10%	317	CY	\$327.00	\$221.00	\$94,090
69						10" Slab W/ 5# @ 12" OC (140 SF) (140 SF)	126	10%	138	CY	\$327.00	\$221.00	\$45,000
70						12" Slab W/ 5# @ 12" OC T&B (1248 SF)	40	10%	51	CY	\$327.00	\$221.00	\$16,504
71						10" Slab W/ 5# @ 12" OC T&B (1515 SF)	108	10%	119	CY	\$327.00	\$221.00	\$39,266
72						8" Slab W/ 4# @ 12" OC (6020 SF)	1640	10%	1804	CY	\$327.00	\$221.00	\$595,794
73						10" Slab W/ 5# @ 12" OC T&B (1248 SF)	208	10%	229	CY	\$327.00	\$221.00	\$75,030
						Columns							
74						11'x24" Column W/ 6#6 Rebar	91	10%	100	CY	\$297.00	\$221.00	\$29,682
75						10'x24" Column W/ 14#7 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$598
76						12'x24" Column W/ 18#7 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$848
77						12'x24" Column W/ 12#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$1,451
78						11'x18" Column W/ 10#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$599
79						12'x24" Column W/ 6#6 Rebar	53	10%	58	CY	\$297.00	\$221.00	\$17,611
80						12'x24" Column W/ 14#7 Rebar	10	10%	10	CY	\$297.00	\$221.00	\$2,964
81						12'x24" Column W/ 10#6 Rebar	12	10%	13	CY	\$297.00	\$221.00	\$3,848
82						10'x18" Column W/ 14#7 Rebar	10	10%	11	CY	\$297.00	\$221.00	\$3,273
83						10'x24" Column W/ 10#6 Rebar	53	10%	58	CY	\$297.00	\$221.00	\$17,611
84						12'x24" Column W/ 14#7 Rebar	1	10%	1	CY	\$297.00	\$221.00	\$848
85						12'x24" Column W/ 10#6 Rebar	4	10%	4	CY	\$297.00	\$221.00	\$1,166
86						11'x24" Column W/ 10#6 Rebar	1	10%	1	CY	\$297.00	\$221.00	\$599
87						12'x24" Column W/ 12#7 Rebar	7	10%	8	CY	\$297.00	\$221.00	\$2,372
88						10'x18" Column W/ 14#7 Rebar	4	10%	4	CY	\$297.00	\$221.00	\$1,166
89						12'x24" Column W/ 12#7 Rebar	4	10%	4	CY	\$297.00	\$221.00	\$1,166
90						12'x18" Column W/ 8#7 Rebar	4	10%	5	CY	\$297.00	\$221.00	\$1,395
91						12'x14" Column W/ 6#6 Rebar	4	10%	4	CY	\$297.00	\$221.00	\$1,166
92						18" Dia Column W/ 8#6 Rebar	2	10%	3	CY	\$297.00	\$221.00	\$806
93						12'x24" Column W/ 14#7 Rebar	10	10%	10	CY	\$297.00	\$221.00	\$2,964
94						12'x24" Column W/ 12#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$848
95						14" Dia Column W/ 6#6 Rebar	10	10%	11	CY	\$297.00	\$221.00	\$3,191
96						12'x24" Column W/ 10#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$848
97						12'x24" Column W/ 10#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$848
98						12'x24" Column W/ 14#7 Rebar	4	10%	4	CY	\$297.00	\$221.00	\$1,166
99						12'x24" Column W/ 10#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$848
100						12'x24" Column W/ 10#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$848
101						12'x24" Column W/ 12#7 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$1,166
102						12'x24" Column W/ 10#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$848
103						13'x14" Column W/ 14#6 Rebar	2	10%	2	CY	\$297.00	\$221.00	\$607
104						12'x16" Column W/ 10#6 Rebar	4	10%	7				

241	WH02: Johnsons Reveal 0' 20" Vapour	1,296	0%	1,428	LF	\$2.04	\$3.74	\$2.908	\$5.532	\$4,840
242	WH03: Johnsons Reveal 0' 20" Vapour	497	0%	541	LF	\$2.04	\$3.74	\$1.101	\$2.024	\$1,178
243	WH04: Johnsons Reveal 0' 24" Bulhead	103	0%	113	LF	\$2.04	\$3.74	\$2.1	\$4.32	\$1,65
244	WH05: Johnsons Reveal 0' 24" Ceiling Line	1,428	0%	1,560	LF	\$2.04	\$3.74	\$1,488	\$2,880	\$1,217
245	WH06: Johnsons Reveal 0' 24" Vapour	108	0%	118	LF	\$2.04	\$3.74	\$2.77	\$4.95	\$1,068
246	WH07: Johnsons Reveal 0' 30" Underside	943	0%	1,037	LF	\$2.04	\$3.74	\$2,116	\$3,880	\$5,996
247	WH08: Johnsons Mandates 0' 23" Vapour	474	0%	521	LF	\$2.04	\$3.74	\$1,064	\$1,950	\$1,014
FLORING										
248	CP10: MORHAW Metro Blown Fingert 963 2802 12" X 36"	616	0%	678	SF	\$4.22	\$1.89	\$2,861	\$1,280	\$4,141
249	CP10: MORHAW Urban Passage Dark Inds 989 2502 12"	513	0%	560	SF	\$4.22	\$1.89	\$2,383	\$1,066	\$3,449
250	CP10: Trece (CP)	4,013	0%	4,326	SF	\$4.22	\$1.89	\$18,267	\$8,127	\$26,429
251	CP10: MORHAW Classic 572 6.22 2" X 8"	40	0%	43	SF	\$4.22	\$1.89	\$1,814	\$1,046	\$3,279
252	PW01: Tre Jack Cement Grout Penetration Power 23" X 23"	4,382	0%	4,732	SF	\$3.14	\$1.66	\$3,5832	\$3,5622	\$3,9254
253	PW02: Tile Tech Termex Grey Black Resinca Panel 23" X 9"	884	0%	973	SF	\$3.14	\$1.66	\$3,173	\$1,138	\$3,816
254	IS101: Resilient Floor	345	0%	345	SF	\$4.04	\$4.04	\$4,471	\$3,485	\$3,758
255	IT10: Porechoclean Grey White Polished 12" X 12"	1,123	0%	1,123	SF	\$3.74	\$3.74	\$4,284	\$3,740	\$4,128
256	IT10: Porechoclean Solid grey Nature 47" X 9"	1,123	0%	1,123	SF	\$3.74	\$3.74	\$4,284	\$3,740	\$4,128
257	IT10: Dablic Chromum CM19 6" X 12"	1,331	0%	1,331	SF	\$3.84	\$3.71	\$1,114	\$5,964	\$5,054
258	IT10: Chromum Manual Lath Grey 3" X 6"	47	0%	47	SF	\$3.14	\$3.79	\$1,712	\$55	\$1,261
259	WV141: Bolon Nano Natural Stone 6.22 2" X 8"	91	0%	91	SF	\$3.14	\$3.62	\$5,883	\$2,649	\$2,929
260	WV142: Bolon Nano Hone Stone Perle 6.5" X 8"	252	0%	262	SF	\$3.62	\$3.91	\$3,788	\$488	\$3,265
CERAMIC										
261	Type X Ceramic Ceiling	30,522	SF	30,64	SF	\$3.64	\$2.20	\$1,024	\$7,120	\$3,0673
262	5" X 8" 2" Ceramic	864	0%	917	SF	\$1.87	\$2.18	\$1,481	\$2,487	\$1,468
263	Acoustic Ceiling Baffles	194	0%	213	SF	\$2.46	\$2.95	\$525	\$625	\$1,154
PAINT										
WALLS										
264	Paint at Walls	268,114	0%	284,292	SF	\$0.30	\$1.25	\$3,8478	\$3,6847	\$4,67114
CERAMIC										
265	Paint at Bottom Deck	30,452	SF	30,452	SF	\$0.30	\$1.25	\$9,256	\$4,6169	\$5,0409
266	Paint at Bottom Deck	1,140	SF	1,140	SF	\$0.30	\$1.25	\$334	\$1,394	\$1,140
267	Paint at Liquid Area	2,961	SF	2,961	SF	\$0.30	\$1.25	\$873	\$4,209	\$5,534
268	Assuming Paint to Top Roof Ceiling	2,268	0%	2,395	SF	\$0.30	\$1.25	\$541	\$1,883	\$5,20
DOORS										
269	3" 0" W X 7" 0" H DM Door and Frame	47	0%	47	EA	\$3.80	\$9,200	\$3,786	\$3,924	\$4,110
270	3" 0" W X 7" 0" H DM Door and Frame	4	0%	4	EA	\$3.80	\$9,200	\$3,786	\$3,924	\$4,110
271	3" 0" W X 7" 0" H DM Door and Frame	1	0%	1	EA	\$3.80	\$9,200	\$3,786	\$3,924	\$4,110
272	3" 0" W X									

358				2 1/2 (20 GA) Metal Studs @ 16" O.C.	8,333	10%	9,056	LF	\$1.11	\$1.08	\$10,053	\$1,978	\$11,933
359				2 1/2 (20 GA) Top and Bottom Metal Runner	2,160		2,400	LF	\$1.11	\$1.08	\$2,674	\$2,602	\$5,276
360				6 1/2 Metal Studs	8,573	10%	9,056	LF	\$1.05	\$1.06	\$9,056	\$1,828	\$10,884
361				5/8" Type X Gypsum Wall Board	21,900	10%	24,090	SF	\$0.40	\$1.36	\$9,636	\$32,362	\$42,008
362				1" Gypsum Lamin Board	10,950	10%	12,045	SF	\$0.50	\$1.45	\$6,023	\$17,465	\$23,488
363				Sound Attenuation Blanket	10,950	10%	12,045	SF	\$1.66	\$0.52	\$19,095	\$6,263	\$25,358
364				Sealant	2,490	10%	2,490	LF	\$0.15	\$0.46	\$361	\$1,108	\$1,469
WALL TYPE 8 (256 LF, 10.0' H.)													
365				4" (20 GA) Metal Studs @ 16" O.C.	1,075	10%	1,177	LF	\$1.16	\$1.12	\$1,246	\$1,371	\$1,437
366				4" (20 GA) Top and Bottom Metal Runner	512		563	LF	\$1.16	\$1.12	\$603	\$651	\$1,154
367				6 1/2 Metal Studs	1,053	10%	1,177	LF	\$1.01	\$1.06	\$1,010	\$2,117	\$3,128
368				5/8" Type X Gypsum Wall Board	5,120	10%	5,632	SF	\$0.40	\$1.36	\$2,251	\$7,660	\$9,912
369				1" Gypsum Lamin Board	2,560	10%	2,816	SF	\$0.50	\$1.45	\$1,408	\$4,083	\$5,492
370				Sound Attenuation Blanket	2,560	10%	2,816	SF	\$1.66	\$0.52	\$4,675	\$1,494	\$6,170
371				Sealant	512	10%	563	LF	\$0.15	\$0.46	\$84	\$259	\$344
WALL TYPE 9 (647 LF, 10.0' H.)													
372				2 1/2 (20 GA) Metal Studs @ 16" O.C.	12,383	10%	13,622	LF	\$1.07	\$1.04	\$14,575	\$1,407	\$16,042
373				2 1/2 (20 GA) Top and Bottom Metal Runner	1,284		1,423	LF	\$1.07	\$1.04	\$1,477	\$1,308	\$2,785
374				5/8" Gypsum Wall Board	32,940	10%	36,234	SF	\$0.38	\$1.35	\$13,769	\$48,916	\$62,685
375				Sealant	1,284	10%	1,423	LF	\$0.15	\$0.46	\$24	\$1,667	\$1,692
WALL TYPE 11B (68 LF, 10.0' H.)													

376				2 1/2 (20 GA) Metal Studs @ 16" O.C.	411	10%	462	LF	\$1.11	\$1.08	\$424	\$867	\$1,292
377				2 1/2 (20 GA) Top and Bottom Metal Runner	120		130	LF	\$1.11	\$1.08	\$166	\$162	\$328
378				7" Rigid Insulation	680	10%	740	SF	\$1.88	\$0.65	\$1,406	\$486	\$1,892
379				Sound Attenuation Blanket	680	10%	740	SF	\$1.66	\$0.52	\$1,242	\$389	\$1,631
380				5/8" Gypsum Wall Board	2,040	10%	2,244	SF	\$0.38	\$1.35	\$1,483	\$3,628	\$5,112
381				Sealant	272	10%	299	LF	\$0.15	\$0.46	\$45	\$138	\$183
WALL TYPE 11C (43 LF, 10.0' H.)													
382				2 1/2 (20 GA) Metal Studs @ 16" O.C.	323	10%	356	LF	\$1.11	\$1.08	\$395	\$384	\$779
383				2 1/2 (20 GA) Top and Bottom Metal Runner	86		96	LF	\$1.11	\$1.08	\$108	\$106	\$214
384				7" Rigid Insulation	430	10%	473	SF	\$1.88	\$0.65	\$889	\$297	\$1,187
385				Sound Attenuation Blanket	430	10%	473	SF	\$1.66	\$0.52	\$785	\$246	\$1,031
386				5/8" Gypsum Wall Board	1,280	10%	1,419	SF	\$0.38	\$1.35	\$539	\$1,616	\$2,155
387				Sealant	112	10%	149	LF	\$0.15	\$0.46	\$28	\$87	\$115
WALL TYPE 14 (208 LF, 10.0' H.)													
388				2 1/2 Metal Studs @ 16" O.C.	2,014	10%	2,217	LF	\$1.11	\$1.08	\$2,460	\$1,394	\$3,854
389				2 1/2" Top and Bottom Metal Runner	530		560	LF	\$1.11	\$1.08	\$624	\$637	\$1,261
390				5/8" Type X Gypsum Wall Board	11,960	10%	13,052	SF	\$0.40	\$1.36	\$4,171	\$16,037	\$20,208
391				Sound Attenuation Blanket	2,040	10%	2,244	SF	\$1.66	\$0.52	\$4,894	\$1,513	\$6,407
392				Sealant	1,072	10%	1,170	LF	\$0.15	\$0.46	\$177	\$542	\$719
CURRING (49 LF, 10.0' H.)													
393				2 1/2" Metal Studs @ 16" O.C.	368	10%	405	LF	\$1.11	\$1.08	\$450	\$448	\$908
394				2 1/2" Top and Bottom Metal Runner	90		98	LF	\$1.11	\$1.08	\$120	\$116	\$236
395				5/8" Type X Gypsum Wall Board	490	10%	539	SF	\$0.40	\$1.36	\$216	\$733	\$949
396				Sealant	90	10%	108	LF	\$0.15	\$0.46	\$16	\$50	\$66
EXTERIOR WALLS (318 LF, 10.0' H.)													
397				6 Metal Studs @ 16" O.C.	24,444	10%	26,788	LF	\$1.18	\$1.15	\$30,456	\$2,056	\$32,512
398				6" Top and Bottom Metal Runner	6,250	10%	6,860	LF	\$1.18	\$1.15	\$8,101	\$2,889	\$11,090
399				5/8" Type X Gypsum Wall Board	31,180	10%	34,290	SF	\$0.40	\$1.36	\$13,719	\$46,645	\$60,364
400				Waterproofing Membrane	31,180	10%	34,290	SF	\$0.36	\$1.20	\$12,347	\$41,138	\$53,485
401				7" Rigid Insulation	31,180	10%	34,290	SF	\$1.88	\$0.65	\$16,440	\$5,224	\$21,664
402				Drainage Slat Sheathing	31,180	10%	34,290	SF	\$0.55	\$1.72	\$18,864	\$5,980	\$24,844
403				Sealant	6,336	10%	6,860	LF	\$0.15	\$0.46	\$1,029	\$3,155	\$4,184
SPECIALTIES													
DEV-10				ACCESSORIES									
404				30" L Horizontal Grab bar	110	0%	110	EA	\$15.24	\$45.76	\$1,676	\$5,034	\$6,710
405				42" L Vertical Grab bar	110	0%	110	EA	\$48.00	\$49.00	\$5,280	\$5,390	\$10,670
406				24" X 36" Mirror	110	0%	110	EA	\$7.00	\$6.00	\$8,000	\$7,270	\$15,270
407				Shower Door	110	0%	110	EA	\$90.00	\$100.00	\$21,670	\$16,000	\$37,670
408				Shower Enclosure	110	0%	110	EA	\$43.00	\$40.00	\$4,750	\$4,400	\$9,150
409				1/4" Grab bars	297	0%	297	EA	\$24.00	\$40.00	\$7,128	\$11,880	\$19,008
410				Shower Rod	10	0%	10	EA	\$81.00	\$32.00	\$810	\$320	\$1,130
411				Door Hook	110	0%	110	EA	\$29.22	\$20.50	\$3,214	\$2,255	\$5,469
DEV-11				DOOR/SHUTTERS									
412				Washer	40	0%	40	EA	\$1,083.00	\$477.00	\$41,720	\$15,880	\$57,600
413				Dryer	38	0%	38	EA	\$1,089.00	\$484.00	\$41,144	\$15,392	\$56,536
414				W/D Washer-Dryer	40	0%	40	EA	\$1,083.00	\$472.00	\$41,720	\$15,880	\$57,600
415				Chimney	91	0%	91	EA	\$442.00	\$460.00	\$40,262	\$45,614	\$85,876
416				Ramse	91	0%	91	EA	\$2,635.00	\$623.00	\$229,785	\$56,093	\$285,878
417				Refrigerator	91	0%	91	EA	\$1,072.00	\$1,285.00	\$98,624	\$6,220	\$104,844
418				Oven	91	0%	91	EA	\$684.00	\$1,322.00	\$62,244	\$8,012	\$70,256
DEV-12				FINISHINGS									
				MILLWORK									
				COUNTER TOP									
421				24" W Kitchen Counter	972	10%	1,069	LF	\$4.28	\$3.80	\$46,253	\$5,983	\$52,235
422				24" W Countertop Edge	21	0%	21	LF	\$43.28	\$38.72	\$1,086	\$7,886	\$8,972
423				24" W Bath Counter	200	10%	220	LF	\$43.28	\$39.72	\$9,518	\$19,775	\$29,293
424				14" W Counter Top	18	10%	20	LF	\$38.50	\$77.40	\$772	\$1,581	\$2,353
				ISLAND									
425				6" W Island	218	10%	237	LF	\$64.50	\$98.20	\$15,293	\$23,284	\$38,577
				CABINETRY									
426				14" W Base Cabinet	18	10%	20	LF	\$119.00	\$24.00	\$2,356	\$475	\$2,831
427				24" W Base Cabinet	1,193	10%	1,312	LF	\$144.00	\$26.00	\$188,971	\$34,120	\$223,091
428				12" W Upper Cabinet	962	10%	1,062	LF	\$180.00	\$22.00	\$110,322	\$24,081	\$134,403
429				14" W Base Cabinet at Island	710	10%	780	LF	\$159.00	\$20.00	\$120,917	\$25,814	\$146,731
430				14" W Closet	15	10%	21	LF	\$34.00	\$29.00	\$700	\$597	\$1,297
431				12" W Closet	850	10%	913	LF	\$30.00	\$26.00	\$27,177	\$23,727	\$50,904
432				12" W Walk in Closet	105	10%	116	LF	\$140.00	\$26.00	\$1,473	\$1,010	\$2,483
				DECK									
433				24" W Composite Deck	11	10%	12	LF	\$144.00	\$26.00	\$1,787	\$331	\$2,119
DEV-13				CONVEYING EQUIPMENT									
				CONVEYANCE									
434				6" RW, 38" x 41", Elevator, No of Floors = 10 EA	2	0%	2	EA	\$74,220.00	\$15,212.00	\$148,440	\$110,424	\$258,864
435				Car Controller	2	0%	2	EA	\$3,642.00	\$1,120.00	\$7,284	\$2,240	\$9,524
436				28" X 38" Chute w/ Compactor	1	0%	1	EA	\$14,320.00	\$8,540.00	\$14,320	\$8,540	\$22,860
DEV-21				FIRE SUPPRESSION									
				SMOKING/ALARM									
437				25 1/2 PLP Cable	2,659	10%	2,925	LF	\$0.44	\$1.99	\$1,287	\$11,670	\$12,957
438				25 1/4 PLP Cable	923	10%	1,015	LF	\$0.60	\$4.12	\$609	\$4,182	\$4,791
439				18 Cu Ground	12	10%	17	LF	\$1.75	\$7.14	\$29	\$118	\$147
				SIGNAL									
440				14" Conduit RGS	167	10%	184	LF	\$3.27				

591		4" Dia Storm Drain Pipe	1308	10%	1439	1F	\$2.85	\$3.66	\$4.402	\$12.464	\$16.966
592		6" Dia Storm Drain Pipe	328	10%	361	1F	\$3.44	\$5.79	\$12.440	\$33.538	\$44.770
593		6" Dia Storm Drain Pipe	32	10%	35	1F	\$3.45	\$3.44	\$134	\$382	\$486
594		10" Dia Storm Drain Pipe	85	10%	91	1F	\$4.20	\$11.63	\$384	\$1064	\$1448
595		12" Dia Storm Drain W/ Heat Trace	22	10%	25	1F	\$2.68	\$8.14	\$66	\$300	\$395
		STORM DRAIN PIPE FITTINGS									
		ELBOW									
596		12" Dia Storm Drain Pipe 45 Deg Elbow	6	0%	6	EA	\$101.00	\$254.00	\$466	\$1404	\$2200
597		12" Dia Storm Drain Pipe 45 Deg Elbow	92	0%	92	EA	\$128.00	\$375.00	\$11776	\$325400	\$37076
598		12" Dia Storm Drain Pipe 45 Deg Elbow	260	0%	260	EA	\$144.00	\$302.00	\$37440	\$78720	\$115900
599		6" Dia Storm Drain Pipe 45 Deg Elbow	44	0%	44	EA	\$144.00	\$340.00	\$10320	\$22080	\$32380
600		6" Dia Storm Drain Pipe 45 Deg Elbow	7	0%	7	EA	\$185.00	\$392.00	\$1110	\$2352	\$3182
601		10" Dia Storm Drain Pipe 45 Deg Elbow	10	0%	10	EA	\$200.00	\$446.00	\$5232	\$7136	\$10368
		WYE									
602		12" Dia Storm Drain Pipe Wye	2	0%	2	EA	\$145.00	\$310.00	\$455	\$900	\$1425
603		12" Dia Storm Drain Pipe Wye	10	0%	10	EA	\$190.00	\$361.00	\$3180	\$5775	\$8435
604		12" Dia Storm Drain Pipe Wye	95	0%	95	EA	\$190.00	\$361.00	\$18050	\$34295	\$52345
605		10" / 8" Dia Storm Drain Pipe Wye	3	0%	3	EA	\$240.00	\$450.00	\$744	\$1560	\$2334
		WASTE UNDERGROUND									
		CAST IRON SOIL MAIN W/ BELL & SPIGOT FITTINGS									
606		12" Dia Waste Pipe - USJ	75	10%	87	1F	\$16.30	\$27.09	\$1596	\$2562	\$3398
607		4" Dia Waste Pipe - USJ	125	10%	138	1F	\$24.03	\$30.14	\$3311	\$4183	\$5784
608		6" Dia Waste Pipe - USJ (MATERIAL CLASS 50)	50	10%	55	1F	\$40.71	\$35.66	\$2226	\$1890	\$3475
		WASTE PIPE									
		CAST IRON HOT/B COLD PIPING									
609		12" Dia Waste Pipe	244	10%	268	1F	\$3.58	\$21.20	\$2540	\$5690	\$7901
610		12" Dia Waste Pipe	509	10%	560	1F	\$5.76	\$32.33	\$5565	\$12074	\$16838
611		6" Dia Waste Pipe	2472	10%	2721	1F	\$10.15	\$26.15	\$16526	\$38961	\$53506
612		12" Dia Waste Pipe	1731	10%	1904	1F	\$11.29	\$25.89	\$25300	\$49286	\$67456
613		4" Dia Waste Pipe	3304	10%	3634	1F	\$17.51	\$38.53	\$103638	\$103680	\$167328
614		6" Dia Waste Pipe	87	10%	95	1F	\$25.20	\$34.60	\$2405	\$3302	\$5508
615		6" Dia Waste Pipe	132	10%	145	1F	\$28.00	\$42.50	\$5586	\$6151	\$11187
		WASTE PIPE FITTINGS									
		ELBOW									
616		12" Dia Waste Pipe 45 Deg Elbow	48	0%	48	EA	\$80.00	\$186.00	\$3640	\$9408	\$13248
617		12" Dia Waste Pipe 45 Deg Elbow	258	0%	258	EA	\$80.00	\$220.00	\$24252	\$66780	\$91082
618		12" Dia Waste Pipe 45 Deg Elbow	451	0%	451	EA	\$101.00	\$274.00	\$45551	\$105534	\$151085
619		12" Dia Waste Pipe 45 Deg Elbow	260	0%	260	EA	\$128.00	\$375.00	\$33280	\$71760	\$105700
620		12" Dia Waste Pipe 45 Deg Elbow	611	0%	611	EA	\$144.00	\$302.00	\$37784	\$184522	\$272706
621		6" Dia Waste Pipe 45 Deg Elbow	10	0%	10	EA	\$168.00	\$344.00	\$2688	\$5304	\$8102
622		6" Dia Waste Pipe 45 Deg Elbow	20	0%	20	EA	\$185.00	\$392.00	\$4410	\$8102	\$11602
		WYE									
623		12" Dia Waste Pipe Wye	2	0%	2	EA	\$145.00	\$310.00	\$290	\$600	\$950

624		12" / 10" Dia Waste Pipe Wye							\$27740	\$52706	\$80446
625		12" / 8" Dia Waste Pipe Wye							\$20900	\$39710	\$60610
626		12" Dia Waste Pipe Wye							\$20900	\$39710	\$60610
627		6" / 4" Dia Waste Pipe Wye							\$5928	\$12566	\$18694
628		8" / 6" Dia Waste Pipe Wye							\$753	\$1618	\$2329
		VENT PIPE									
		CAST IRON SOIL MAIN W/ COUPLINGS									
629		12" Dia Vent Pipe	295	10%	275	1F	\$5.76	\$23.35	\$2684	\$6421	\$8908
630		12" Dia Vent Pipe	1425	10%	1508	1F	\$10.15	\$26.15	\$138240	\$304095	\$413135
631		12" Dia Vent Pipe	1430	10%	1573	1F	\$13.29	\$32.89	\$20900	\$40714	\$61614
632		6" Dia Vent Pipe	1680	10%	1771	1F	\$17.51	\$26.15	\$31002	\$50813	\$71516
633		6" Dia Vent Pipe	95	10%	109	1F	\$25.20	\$34.60	\$2375	\$3355	\$4691
634		8" Dia Vent Pipe	37	10%	41	1F	\$38.00	\$42.50	\$1890	\$1750	\$3340
		VENT PIPE FITTINGS									
		ELBOW									
635		12" Dia Vent Pipe 90 Deg Elbow	40	0%	40	EA	\$54.00	\$220.00	\$4324	\$10120	\$14444
636		12" Dia Vent Pipe 90 Deg Elbow	277	0%	277	EA	\$101.00	\$274.00	\$27472	\$65688	\$91120
637		6" Dia Vent Pipe 90 Deg Elbow	320	0%	320	EA	\$144.00	\$302.00	\$46080	\$96640	\$142720
638		6" Dia Vent Pipe 90 Deg Elbow	18	0%	18	EA	\$168.00	\$344.00	\$3024	\$6192	\$9216
		TEE									
639		12" / 10" Dia Vent Pipe Tee	117	0%	117	EA	\$171.00	\$360.00	\$11677	\$30098	\$43731
640		12" / 8" Dia Vent Pipe Tee	268	0%	268	EA	\$134.00	\$280.00	\$35912	\$76380	\$112292
641		12" / 6" Dia Vent Pipe Tee	161	0%	161	EA	\$148.00	\$320.00	\$21828	\$41620	\$59348
642		6" / 4" Dia Vent Pipe Tee	66	0%	66	EA	\$170.00	\$344.00	\$11220	\$22500	\$33350
		REDUCER									
643		6" / 4" Dia Vent Pipe Reducer	32	0%	32	EA	\$185.00	\$377.00	\$5920	\$12094	\$17984
644		6" / 6" Dia Vent Pipe Reducer	16	0%	16	EA	\$288.00	\$440.00	\$3128	\$6880	\$10208
		DUCTOR DISCHARGE									
		SCH 40 GALVANIZED STEEL GROOVED									
645		12" Dia Ductor Discharge Pipe	27	10%	30	1F	\$18.30	\$38.31	\$552	\$1156	\$1707
		DUCTOR DISCHARGE FITTINGS									
		ELBOW									
646		12" Dia Ductor Discharge Pipe 45 Deg Elbow	6	0%	6	EA	\$128.00	\$275.00	\$768	\$1600	\$2418
		WYE									
647		12" Dia Ductor Discharge Pipe Wye	2	0%	2	EA	\$145.00	\$310.00	\$290	\$600	\$950
		DRINK WATER									
		BLACK STEEL CLASS 150									
648		4" Dia Fresh Air Inlet	53	10%	58	1F	\$27.47	\$45.85	\$1966	\$3663	\$5429
		DUCTOR DISCHARGE FITTINGS									
		ELBOW									
649		4" Dia Fresh Air Inlet 90 Deg Elbow	6	0%	6	EA	\$144.00	\$302.00	\$864	\$1812	\$2676
		WYE									
650		4" Dia Fresh Air Inlet Tee	2	0%	2	EA	\$190.00	\$361.00	\$380	\$722	\$1102
		DRINK WATER									
651		12" Dia A.D. Area Drain ZURN Z28-S-OT-S-C-SP	3	0%	3	EA	\$348.00	\$128.00	\$1044	\$414	\$1458
652		12" Dia FD Floor Drain ZURN Z28-S	1	0%	1	EA	\$348.00	\$128.00	\$348	\$138	\$486
653		12" Dia FD Floor Drain ZURN Z28-S W/ Trap Primer	4	0%	4	EA	\$348.00	\$128.00	\$1392	\$552	\$1944
654		12" Dia A.D. Area Drain ZURN Z28-S-OT-S-C-SP	11	0%	11	EA	\$348.00	\$128.00	\$2268	\$1084	\$3759
655		12" Dia FD Floor Drain ZURN Z28-S	11	0%	11	EA	\$348.00	\$128.00	\$1072	\$4258	\$5907
656		12" Dia FD Floor Drain ZURN Z28-S W/ Trap Primer	11	0%	11	EA	\$385.00	\$152.00	\$385	\$152	\$537
657		12" Dia FFD Floor Drain ZURN Z28 W/ 6" Z1724	1	0%	1	EA	\$440.00	\$180.00	\$444	\$185	\$629
658		12" Dia Fresh Drain ZURN Z28-S-OT-S-C-SP	1	0%	1	EA	\$440.00	\$152.00	\$402	\$222	\$629
659		12" Dia FD Floor Drain ZURN Z28-S	1	0%	1	EA	\$440.00	\$152.00	\$412	\$166	\$578
660		12" Dia CPBD Controlled Flow Roof Drain ZURN Z100-2	6	0%	6	EA	\$292.00	\$128.00	\$2232	\$828	\$3100
661		12" Dia CPBD Overflow Roof Drain ZURN Z100-C-E-W-1	6	0%	6	EA	\$392.00	\$128.00	\$2232	\$828	\$3100
662		12" Dia CPBD Controlled Flow Roof Drain ZURN Z100-2	11	0%	11	EA	\$392.00	\$128.00	\$4312	\$1518	\$5580
663		12" Dia CPBD Overflow Roof Drain ZURN Z100-C-E-W-1	11	0%	11	EA	\$392.00	\$128.00	\$4312	\$1518	\$5580
		PLUMBING FIXTURES									
664		BT Bathtub	110	0%	110	EA	\$1123.00	\$1139.00	\$115410	\$147280	\$282300
665		D Diver	2	0%	3	EA	\$1088.00	\$120.00	\$3264	\$727	\$4611
666		Drinking Fountain	1	0%	1	EA	\$2605.00	\$1184.00	\$2435	\$1184	\$4889
667		DW Dish Washer	130	0%	130	EA	\$644.00	\$480.00	\$87384	\$54536	\$182120
668		Faucet	2	0%	2	EA	\$1440.00	\$1678.00	\$4880	\$1356	\$6236
669		Gas Junction Chest	0%	0%	1	EA	\$811.00	\$380.00	\$811	\$380	\$1109
670		Gas Kitchen Sink	115	0%	115	EA	\$744.00	\$372.00	\$100440	\$60230	\$198060
671		Gas Lavatory	114	0%	114	EA	\$596.00	\$372.00	\$86804	\$35568	\$102177
672		Gas Shower	1	0%	1	EA	\$1443.00	\$380.00	\$1413	\$380	\$1713
673		Gas Sink	1	0%	1	EA	\$614.00	\$380.00	\$614	\$380	\$999
674		Gas Water Chest	115	0%	115	EA	\$811.00	\$380.00	\$94495	\$44790	\$137885
675		W.M. Washer Machine	16	0%	16	EA	\$1066.00	\$229.00	\$17106	\$3524	\$57880
		PUMPS									
676		DHP-1 Duplex Booster Pump 190GAL/HR-VC-GAT	1	0%	1	EA	\$3552.00	\$1104.00	\$3552	\$1104	\$4636
677		DHP-1 Duplex Discharge Pump 2000 GPH - Adaptive 200	1	0%	1	EA	\$2463.00	\$455.00	\$2463	\$455	\$3323
678		DHP-1 Duplex Discharge Pump 2720 GPH OR 45-50	1	0%	1	EA	\$2110.00	\$820.00	\$2110	\$820	\$2580
679		DHP-1 Gas Booster Pump See SP728 (P-4025-1/2-R-1/2)	1	0%	1	EA	\$3552.00	\$1104.00	\$3552	\$1104	\$4636
680		HWC-P Duplex Domestic Hot Water Circulation Pumps	2	0%	2	EA	\$2022.00	\$596.00	\$4044	\$1872	\$5596
681		SP-1 Duplex Sump Pump CP 1045 HT 1-252	1	0%	1	EA	\$2110.00	\$820.00	\$2110	\$820	\$2580
		VALVES									
682		12" Dia Hot Air Valve	2	0%	2	EA	\$64.00	\$192	\$192	\$120	\$312
683		12" BPP Backflow Preventer	1	0%	1	EA	\$588.00	\$120.00	\$588	\$120	\$908
684		12" Dia BPP ZURN WIKIND 725	1	0%	1	EA	\$667.00	\$344.00	\$667	\$344	\$1011
685		Churner Deck Pipe	2	0%	4	EA	\$324.00	\$136	\$480	\$148	\$528
686		Gas Meter	2	0%	2	EA	\$446.00	\$175.00	\$1338	\$525	\$1863
687		Gas Pressure Regulator	2	0%	2	EA	\$640.00	\$220.00	\$1284	\$440	\$1724
688		NF WH Non Freeze Water Hydrant	2	0%	8	EA	\$184.00	\$105.00	\$14		

705			10" Dia Coupling	38	0%	38	EA	\$6.40	\$8.50	\$243	\$323	\$566	
PIPE SUPPORT													
706			1/2" Dia Adjustable Clevs Hanger	121	0%	121	EA	\$1.59	\$8.76	\$208	\$1,156	\$1,156	
707			1/4" Dia Adjustable Clevs Hanger	842	0%	842	EA	\$1.48	\$8.93	\$1,246	\$7,515	\$7,501	
708			1" Dia Adjustable Clevs Hanger	406	0%	406	EA	\$1.55	\$8.85	\$629	\$3,591	\$4,221	
709			1 1/4" Dia Adjustable Clevs Hanger	247	0%	247	EA	\$1.77	\$9.53	\$437	\$2,353	\$2,790	
710			2" Dia Adjustable Clevs Hanger	640	0%	640	EA	\$2.11	\$9.68	\$1,365	\$6,800	\$7,625	
711			2 1/2" Dia Adjustable Clevs Hanger	61	0%	61	EA	\$3.10	\$9.92	\$1,189	\$265	\$794	
712			3" Dia Adjustable Clevs Hanger	389	0%	389	EA	\$4.10	\$10.28	\$1,495	\$3,997	\$5,592	
713			4" Dia Adjustable Clevs Hanger	686	0%	686	EA	\$5.07	\$10.88	\$3,178	\$7,460	\$10,638	
714			6" Dia Adjustable Clevs Hanger	51	0%	51	EA	\$5.46	\$12.40	\$280	\$486	\$592	
715			8" Dia Adjustable Clevs Hanger	20	0%	20	EA	\$5.66	\$12.44	\$113	\$289	\$352	
716			10" Dia Adjustable Clevs Hanger	197	0%	197	EA	\$6.00	\$13.78	\$3,122	\$2,577	\$3,169	
717			1/2" Dia Threaded Rod (1 Ea = 1 FT)	207	0%	207	EA	\$4.75	\$9.82	\$983	\$2,033	\$3,106	
718			1/4" Dia Threaded Rod (1 Ea = 1 FT)	1,621	0%	1,621	EA	\$2.02	\$10.50	\$8,172	\$17,021	\$23,194	
719			1/2" Dia Threaded Rod (1 Ea = 1 FT)	1,584	0%	1,584	EA	\$2.55	\$12.55	\$12,655	\$27,966	\$35,681	
HVAC/HEATING/VENTILATING/AC CONDITONING													
DUCTS													
720			6" 90° Supply Air Duct	53	10%	63	FT	\$	\$	\$	\$	\$	
721			6" 90° Supply Air Duct	91	10%	101	FT	\$	\$	\$	\$	\$	
722			8" 90° Supply Air Duct (lined)	23	10%	26	FT	\$	\$	\$	\$	\$	
723			10" 90° Supply Air Duct	157	10%	173	FT	\$	\$	\$	\$	\$	
724			10" 90° Supply Air Duct (lined)	311	10%	364	FT	\$	\$	\$	\$	\$	
725			10" 90° Supply Air Duct	12	10%	21	FT	\$	\$	\$	\$	\$	
726			12" 90° Supply Air Duct	79	10%	87	FT	\$	\$	\$	\$	\$	
727			12" 90° Supply Air Duct (lined)	584	10%	642	FT	\$	\$	\$	\$	\$	
728			12" 90° Supply Air Duct (lined)	204	10%	225	FT	\$	\$	\$	\$	\$	
729			12" 90° Supply Air Duct	43	10%	48	FT	\$	\$	\$	\$	\$	
730			12" 90° Supply Air Duct (lined)	3	10%	8	FT	\$	\$	\$	\$	\$	
731			14" 90° Supply Air Duct	49	10%	54	FT	\$	\$	\$	\$	\$	
732			14" 90° Supply Air Duct (lined)	22	10%	24	FT	\$	\$	\$	\$	\$	
733			14" 90° Supply Air Duct	46	10%	50	FT	\$	\$	\$	\$	\$	
734			14" 90° Supply Air Duct (lined)	129	10%	174	FT	\$	\$	\$	\$	\$	
735			16"x10" Supply Air Duct	4	10%	4	FT	\$	\$	\$	\$	\$	
736			16"x10" Supply Air Duct (lined)	20	10%	22	FT	\$	\$	\$	\$	\$	
737			16"x10" Supply Air Duct	11	10%	12	FT	\$	\$	\$	\$	\$	
738			16"x10" Supply Air Duct (lined)	79	10%	87	FT	\$	\$	\$	\$	\$	
739			16"x10" Supply Air Duct	23	10%	24	FT	\$	\$	\$	\$	\$	
740			16"x10" Supply Air Duct (lined)	3	10%	9	FT	\$	\$	\$	\$	\$	
741			18"x10" Supply Air Duct	3	10%	3	FT	\$	\$	\$	\$	\$	
742			18"x10" Supply Air Duct	30	10%	34	FT	\$	\$	\$	\$	\$	
743			18"x10" Supply Air Duct (lined)	627	10%	684	FT	\$	\$	\$	\$	\$	
744			18"x10" Supply Air Duct	26	10%	31	FT	\$	\$	\$	\$	\$	
745			18"x10" Supply Air Duct (lined)	246	10%	264	FT	\$	\$	\$	\$	\$	
746			20"x10" Supply Air Duct	8	10%	8	FT	\$	\$	\$	\$	\$	
747			20"x10" Supply Air Duct	88	10%	107	FT	\$	\$	\$	\$	\$	
748			20"x10" Supply Air Duct (lined)	124	10%	136	FT	\$	\$	\$	\$	\$	
749			22"x10" Supply Air Duct	2	10%	2	FT	\$	\$	\$	\$	\$	

750			24"x10" Supply Air Duct (lined)	18	10%	20	FT	\$	\$	\$	\$	\$	
751			30"x24" Supply Air Duct	53	10%	63	FT	\$	\$	\$	\$	\$	
752			34"x20" Supply Air Duct	164	10%	181	FT	\$	\$	\$	\$	\$	
753			36"x20" Supply Air Duct	79	10%	77	FT	\$	\$	\$	\$	\$	
754			10"x10" Return Air Duct	6	10%	6	FT	\$	\$	\$	\$	\$	
755			10"x10" Return Air Duct (lined)	30	10%	33	FT	\$	\$	\$	\$	\$	
756			12"x10" Return Air Duct (lined)	26	10%	29	FT	\$	\$	\$	\$	\$	
757			12"x10" Return Air Duct (lined)	3	10%	3	FT	\$	\$	\$	\$	\$	
758			12"x10" Return Air Duct (lined)	3	10%	4	FT	\$	\$	\$	\$	\$	
759			14"x10" Return Air Duct (lined)	4	10%	9	FT	\$	\$	\$	\$	\$	
760			14"x10" Return Air Duct	6	10%	6	FT	\$	\$	\$	\$	\$	
761			14"x10" Return Air Duct (lined)	103	10%	114	FT	\$	\$	\$	\$	\$	
762			18"x10" Return Air Duct (lined)	11	10%	12	FT	\$	\$	\$	\$	\$	
763			24"x10" Return Air Duct (lined)	3	10%	3	FT	\$	\$	\$	\$	\$	
764			2"x4" Exhaust Air Duct	1,699	10%	1,539	FT	\$	\$	\$	\$	\$	
765			4" Dia Duct Exhaust Duct	12	10%	13	FT	\$	\$	\$	\$	\$	
766			6" 90° Exhaust Air Duct	70	10%	77	FT	\$	\$	\$	\$	\$	
767			8" 90° Exhaust Air Duct	15	10%	17	FT	\$	\$	\$	\$	\$	
768			10" 90° Exhaust Air Duct	310	10%	341	FT	\$	\$	\$	\$	\$	
769			10" 90° Exhaust Air Duct	79	10%	77	FT	\$	\$	\$	\$	\$	
770			10" 90° Exhaust Air Duct	1,853	10%	2,038	FT	\$	\$	\$	\$	\$	
771			10" 90° Exhaust Air Duct (1" Thick Insulation)	40	10%	44	FT	\$	\$	\$	\$	\$	
772			10" 90° Exhaust Air Duct (2 1/2" Fire Rated Duct Wrap)	24	10%	27	FT	\$	\$	\$	\$	\$	
773			10" 90° Exhaust Air Duct	74	10%	83	FT	\$	\$	\$	\$	\$	
774			12" 90° Exhaust Air Duct	55	10%	60	FT	\$	\$	\$	\$	\$	
775			12" 90° Exhaust Air Duct	37	10%	40	FT	\$	\$	\$	\$	\$	
776			14" Dia Duct Exhaust Duct	13	10%	19	FT	\$	\$	\$	\$	\$	
777			14"x10" Exhaust Air Duct	50	10%	55	FT	\$	\$	\$	\$	\$	
778			14"x10" Exhaust Air Duct	65	10%	71	FT	\$	\$	\$	\$	\$	
779			14"x10" Exhaust Air Duct	166	10%	175	FT	\$	\$	\$	\$	\$	
780			16"x10" Exhaust Air Duct	47	10%	52	FT	\$	\$	\$	\$	\$	
781			16"x12" Exhaust Air Duct	24	10%	24	FT	\$	\$	\$	\$	\$	
782			16"x10" Exhaust Air Duct	3	10%	3	FT	\$	\$	\$	\$	\$	
783			18"x10" Exhaust Air Duct	17	10%	19	FT	\$	\$	\$	\$	\$	
784			18"x10" Exhaust Air Duct	60	10%	72	FT	\$	\$	\$	\$	\$	
785			20"x12" Duct Exhaust Duct	24	10%	27	FT	\$	\$	\$	\$	\$	
786			20"x12" Exhaust Air Duct	77	10%	79	FT	\$	\$	\$	\$	\$	
787			20"x10" Exhaust Air Duct	44	10%	48	FT	\$	\$	\$	\$	\$	
788			22"x10" Exhaust Air Duct	18	10%	19	FT	\$	\$	\$	\$	\$	
789			26"x10" Exhaust Air Duct Insulated	60	10%	66	FT	\$	\$	\$	\$	\$	
790			26"x10" Exhaust Air Duct	3	10%	3	FT	\$	\$	\$	\$	\$	
791			26"x12" Exhaust Air Duct	23	10%	24	FT	\$	\$	\$	\$	\$	
792			26"x14" Exhaust Air Duct	60	10%	72	FT	\$	\$	\$	\$	\$	
793			26"x20" Exhaust Air Duct	56	10%	61	FT	\$	\$	\$	\$	\$	
794			26"x24" Exhaust Air Duct	12	10%	13	FT	\$	\$	\$	\$	\$	
795			26"x14" Exhaust Air Duct	79	10%	8	FT	\$	\$	\$	\$	\$	
796			32"x20" Exhaust Air Duct	13	10%	13	FT	\$	\$	\$	\$	\$	
797			32"x20" Exhaust Air Duct	11	10%	12	FT	\$	\$	\$	\$	\$	
798			34"x16" Exhaust Air Duct	24	10%	26	FT	\$	\$	\$	\$	\$	
799			40"x20" Exhaust Air Duct	14	10%	15	FT	\$	\$	\$	\$	\$	
800			44"x20" Exhaust Air Duct	25	10%	28	FT	\$	\$	\$	\$	\$	
801			32"x12" Exhaust Air Duct	24	10%	27	FT	\$	\$	\$	\$	\$	
802			36"x16" Commercial Kitchen Exhaust Duct	4	10%	4	FT	\$	\$	\$	\$	\$	
803			36"x16" Commercial Kitchen Exhaust Duct W/ 2" Thick	12	10%	13	FT	\$	\$	\$	\$	\$	
804			10"x10" Transfer Duct (lined)	3	10%	3	FT	\$	\$	\$	\$	\$	
805			12"x10" Transfer Duct	3	10%	7	FT	\$	\$	\$	\$	\$	
806			16"x10" Transfer Duct (lined)	49	10%	61	FT	\$	\$	\$	\$	\$	
807			18"x10" Transfer Air Duct (lined)	23	10%	30	FT	\$	\$	\$	\$	\$	
808			20"x10" Transfer Air Duct (lined)	3	10%	3	FT	\$	\$	\$	\$	\$	
809			20"x10" Transfer Air Duct (lined)	3	10%	7	FT	\$	\$	\$	\$	\$	
810			20"x12" Transfer Air Duct (Acoustically Lined)	3	10%	3	FT	\$	\$	\$	\$	\$	
811			8" 90° Transfer Duct	7	10%	7	FT	\$	\$	\$	\$	\$	
812			14" Dia Outside Air Duct Insulated	40	10%	44	FT	\$	\$	\$	\$	\$	
813			20"x12" Outside Air Duct	24	10%	27	FT	\$	\$	\$	\$	\$	
814			20"x12" Makeup Air Duct	21	10%	23	FT	\$	\$	\$	\$	\$	
MECHANICAL PIPING													
815			6" Dia DWV Pipe	55	10%	60	FT	\$40.71	\$35.66	\$2,446	\$3,243	\$4,539	
816			8" Dia Gas Vent Duct, Sch 40 Cast Iron	26	10%	29	FT	\$64.25	\$50.43	\$1,866	\$1,726	\$3,592	
CONDENSATE DRAIN													
817			1/4" Dia Condensate Drain	1,357	10%	1,493	LF	\$2.98	\$3.14	\$4,649	\$5,182	\$7,257	
818			1" Dia Condensate Drain	220	10%	250	LF	\$3.48	\$3.50	\$871	\$3,379	\$4,250	
819			1 1/4" Dia Condensate Drain	88	10%	97	LF	\$10.50	\$15.88	\$1,020	\$1,542	\$2,562	
CONDENSATE DRAIN PIPES FITTINGS													
11.16.00													
820			1/4" Dia Condensate Drain 45 Deg Elbow	261	0%	261	EA	\$30.00	\$43.00	\$7,			

[illegible]

1259				800A Wring Torque Distribution	1	0%	1	EA	\$16,127.00	\$1,240.00	\$6,122	\$1,240	\$1,004
1260				Meatbank with provisions for 10EA Electrical Motors for	1	0%	1	EA	\$666.00	\$201.00	\$664	\$201	\$185
1261				Meatbank with provisions for 25EA Electrical Motors for	1	0%	1	EA	\$1,022.00	\$250.00	\$922	\$250	\$1,142
1262				Meatbank with provisions for 50EA Electrical Motors for	1	0%	1	EA	\$1,102.00	\$257.00	\$1,102	\$257	\$1,259
1263				Meatbank with provisions for 10EA Electrical Motors for	1	0%	1	EA	\$1,208.00	\$1,208.00	\$1,208	\$1,208	\$1,158
1264				INSTALLATION DEVICES									
1265				CONDUIT DUCTWORK 400, 400, C-1, Cabinet 271(Assumed)	1	0%	1	EA	\$173.00	\$174.00	\$173	\$174	\$180
1266				CT Cabinet Electrical Motor (LED Requirements and F&I)	1	0%	1	EA	\$444.00	\$1,077.00	\$444	\$1,077	\$1,131
1267				Dewar & Energy Motor (PIM) SATC/CA TO PM150H or	1	0%	1	EA	\$152.00	\$1,270.00	\$1,160	\$1,145	\$1,105
1268				Time Warner Power Supply Electrical Motor (Verif)	1	0%	1	EA	\$1,620.00	\$1,440.00	\$1,620	\$1,440	\$1,160
1269				DISCONNECT SWITCHES									
1270				30AS 20AF Fused Disconnect Switch	2	0%	2	EA	\$151.00	\$152.00	\$151	\$154	\$154
1271				30AS 20AF Fused Disconnect Switch	2	0%	2	EA	\$151.00	\$152.00	\$151	\$154	\$154
1272				30AS 20AF Fused Disconnect Switch	2	0%	2	EA	\$151.00	\$152.00	\$151	\$154	\$154
1273				GROUNDING									
1274				250MCM Copper Grounding Electrode (Quantity)	500	0%	500	EA	\$144.00	\$1,350.00	\$1,720.00	\$1,720.00	\$1,720.00
1275				250 Copper Grounding Electrode (Quantity Assumed)	500	0%	500	EA	\$144.00	\$1,350.00	\$1,720.00	\$1,720.00	\$1,720.00
1276				250 Bare Stranded (One Cadwelded) Copper Grounding	30	0%	30	EA	\$96.00	\$180.00	\$1,580	\$1,580	\$1,580
1277				1/4" EMT Conduit (Quantity Assumed)	50	0%	50	EA	\$1.11	\$1.11	\$1.11	\$1.11	\$1.11
1278				1" EMT Conduit (Quantity Assumed)	500	0%	500	EA	\$1.11	\$1.11	\$1.11	\$1.11	\$1.11
1279				Trayless GFCI Grounding Electrode System With 10 Copper	1	0%	1	EA	\$1,240.00	\$1,240.00	\$1,240	\$1,240	\$1,240
1280				CONDUIT									
1281				1/4" EMT Conduit	51,657	10%	56,822	FT	\$1.11	\$1.11	\$1,64,209	\$1,647,985	\$1,472,194
1282				CONDUIT									
1283				1/2" CU	140,794	10%	154,874	FT	\$1.11	\$1.11	\$1,144,066	\$1,223,260	\$1,037,066
1284				1/2" CU	11,097	10%	12,207	FT	\$1.11	\$1.11	\$1,144,066	\$1,144,066	\$1,144,066
1285				1/2" CU	4,350	10%	4,795	FT	\$1.11	\$1.11	\$1,144,066	\$1,144,066	\$1,144,066
1286				DOUBLE									
1287				Double Double Receptacle	5	0%	5	EA	\$210.00	\$191.00	\$210	\$191	\$185
1288				D	62	0%	62	EA	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00
1289				DR	62	0%	3	EA	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00
1290				DR	62	0%	3	EA	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00
1291				Double Receptacle	1,253	0%	1,253	EA	\$1.00	\$1.00	\$1,253	\$1,253	\$1,253
1292				DW	101	0%	101	EA	\$1.00	\$1.00	\$1,010	\$1,010	\$1,010
1293				Fluor Mounted Double Receptacle 20A 1 Wire 120V Pole	13	0%	13	EA	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00
1294				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1295				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1296				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1297				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1298				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1299				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1300				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1301				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1302				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1303				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1304				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1305				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1306				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1307				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1308				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1309				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1310				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1311				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1312				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1313				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1314				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1315				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1316				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1317				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1318				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1319				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1320				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1321				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1322				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1323				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1324				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1325				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1326				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1327				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1328				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1329				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1330				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1331				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1332				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1333				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1334				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1335				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1336				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1337				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1338				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1339				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1340				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1341				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1342				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1343				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1344				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1345				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1346				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1347				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1348				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1349				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1350				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1351				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1352				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1353				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1354				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1355				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1356				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1357				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1358				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1359				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1360				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1361				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1362				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1363				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1364				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1365				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1366				Fluor Mounted Double Receptacle	174	0%	174	EA	\$1.00	\$1.00	\$1,740	\$1,740	\$1,740
1367				Fluor Mounted Double Receptacle	174	0%	174						

1383			8" W X 1'-6" H Steel Faced Curb Frame Framing	2	0%	2	EA	\$ 184.00	\$ 150.00	\$ 348	\$ 300	\$ 568	
1384			bollard / Post										
1384			6" Dia X 4'-0" / S.C. 40 bollard	2	0%	2	EA	\$ 887.00	\$ 721.00	\$ 2,421	\$ 665	\$ 3,084	
1385			6" Dia X 5'-8" H Fence Post	2	0%	2	EA	\$ 968.00	\$ 252.00	\$ 1,936	\$ 504	\$ 2,440	
			Pad										
1386			8" Thk. Dumpster Pad Rein w/ #4 @ 6" O.C. Both Ways	120	10%	141	SF	\$ 5.46	\$ 5.15	\$ 768	\$ 725	\$ 1,493	
1387			12" W X 5'-8" H Double Panel Solid Gate	1	0%	1	EA	\$ 1,240.00	\$ 932.00	\$ 1,240	\$ 932	\$ 2,052	
			Markings										
1388			Auto Pavement Mark	1	0%	1	EA	\$ 146.00	\$ 113.00	\$ 146	\$ 113	\$ 259	
1389			Arrow Mark	11	0%	11	EA	\$ 65.00	\$ 68.00	\$ 935	\$ 748	\$ 1,683	
1390			Striping	271	10%	243	LF	\$ 2.20	\$ 1.50	\$ 535	\$ 365	\$ 900	
			PAKING										
			Markings										
1391			Auto Pavement Mark	2	0%	2	EA	\$ 146.00	\$ 113.00	\$ 294	\$ 226	\$ 520	
1392			Arrow Pavement Mark	12	0%	12	EA	\$ 65.00	\$ 68.00	\$ 1,190	\$ 952	\$ 2,142	
			Walkway										
1393			24" W. FDNY Walkway	360	10%	466	SF	\$ 3.87	\$ 4.20	\$ 1,472	\$ 1,706	\$ 3,179	
			Striping										
1394			Orange P Wide Yellow Paint Pedestrian Striping	486	10%	534	LF	\$ 2.20	\$ 1.50	\$ 1,175	\$ 880	\$ 1,977	
1395			Parking Striping	454	10%	499	LF	\$ 2.20	\$ 1.50	\$ 1,098	\$ 799	\$ 1,847	
			UTILITIES										\$ 435
			MISC										
1396			Recreated Salvaged Worker's Sign	1	0%	1	EA	\$ 248.00	\$ 187.00	\$ 248	\$ 187	\$ 435	
SUB TOTAL:												\$ 25,162,201	\$ 25,162,201
INSURANCE				0%				\$	\$				
OVERHEAD AND PROFIT							20%				\$	\$ 5,032,440	\$ 5,032,440
TOTAL BIDD								\$ 30,194,641	\$ 30,194,641				
