


GENERAL SUMMARY

Prepared for:
Project ID: 0
Scope: Drywall And Openning
No. Of Floors: 9
Date: 0-Jan-00

BUILDING GSF 464,584

DIVISION NO	DESCRIPTION	LABOR COST	MATERIAL COST	TOTAL DIV. COST	TOTAL DIV. COST (PER SF)
1000	General Requirements			\$ 222,000	\$ 0.48
5000	Metals	\$ 144,640.59	\$ 337,467.73	\$ 482,108	\$ 1.04
8000	Opening	\$ 353,218.97	\$ 1,864,044.00	\$ 2,217,263	\$ 4.77
9000	Finishes (Drywall & Framing)	\$ 4,324,591.70	\$ 3,853,825.51	\$ 8,178,417	\$ 17.60
TOTAL TRADE COST		\$ 4,822,451	\$ 6,055,337	\$ 11,099,788	\$ 24
OVERHEAD AND PROFIT 10.0%				\$ 1,109,979	\$ 2.39
INSURANCE 1.70%				\$ 188,696	\$ 0
CONTINGENCY 2.50%				\$ 277,495	\$ 1
TAX 6.63%				\$ 401,469	\$ 2
SUGGESTED BID				\$ 13,077,427	\$ 29



DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
GENERAL REQUIREMENTS													
1			Permits	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
2			Supervision and Coordination	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ 75,000.00	\$ 75,000.00
3			Submittals and Shop drawings	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00
4			Final Cleaning	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ 18,000.00	\$ 18,000.00
5			Mobilization Costs	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ 92,000.00	\$ 92,000.00
6			Temporary Control & Facilities	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ 24,000.00	\$ 24,000.00
7			Scaffolding	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00
												SUBTOTAL	\$ 232,000
METALS													
2ND FLOOR FRAMING													
BEAMS													
8			HSS 12 x 4 x 3/8 (17 LF)	Lbs.	641	10%	705	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,804.30
9		16/S902	C 8 x 13.75 (7 LF & 4 EA)	Lbs.	385	10%	424	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 969.82
10			C 8 x 13.75 (4 LF & 4 EA)	Lbs.	220	10%	242	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 554.18
11			W 16 x 40 (22 LF & 1 EA)	Lbs.	880	10%	968	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 2,478.08
12			W 16 x 40 (21 LF & 1 EA)	Lbs.	840	10%	924	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 2,365.44
13			W 14 x 30 (24 LF & 3 EA)	Lbs.	2160	10%	2376	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 6,082.56
14			W 14 x 30 (16 LF & 1 EA)	Lbs.	480	10%	528	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,351.68
15			W 12 x 19 (9 LF & 3 EA)	Lbs.	513	10%	564	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,444.61
16	S302A To S302F		W 12 x 19 (8 LF & 1 EA)	Lbs.	152	10%	167	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 428.03
ANGLES													
17			L 6 x 6 x 5/16 (16 LF & 29 EA)	Lbs.	5754	10%	6329	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 14,493.32
18			L 4 x 4 x 5/16 (16 LF & 9 EA)	Lbs.	1181	10%	1299	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 2,974.44
19	4/S410		L 6 x 6 x 3/8 (27 LF & 1 EA)	Lbs.	402	10%	443	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,013.39
PLATES													
20	4/S410		14" x 1/2" Plate @ 36" O.C (9 EA)	Lbs.	107	10%	118	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 270.56
21	5/S910		14" x 6" x 5/8" Plate @ 36" O.C (51 EA)	Lbs.	761	10%	837	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,916.44
DECKING													
22			2" 18GA. Composite Deck	SF	526	10%	578	0.040	\$ 60.00	\$ 2.40	\$ 5.36	\$ 7.76	\$ 4,488.74
3RD FLOOR FRAMING / PARKING LEVEL 2													
BEAMS													
23			HSS 12 x 4 x 3/8 (17 LF)	Lbs.	641	10%	705	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,804.30
24			C 8 x 13.75 (5 LF & 5 EA)	Lbs.	344	10%	378	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 865.91
25			C 8 x 13.75 (5 LF & 4 EA)	Lbs.	275	10%	303	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 692.73
26			C 8 x 13.75 (5 LF & 10 EA)	Lbs.	688	10%	756	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,731.81
27			C 8 x 13.75 (8 LF & 4 EA)	Lbs.	440	10%	484	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,108.36
28			C 8 x 13.75 (2 LF & 6 EA)	Lbs.	165	10%	182	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 415.64
29			C 8 x 13.75 (6 LF & 1 EA)	Lbs.	83	10%	91	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 207.82
30			C 8 x 13.75 (10 LF & 1 EA)	Lbs.	138	10%	151	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 346.36
31			C 8 x 13.75 (11 LF & 1 EA)	Lbs.	151	10%	166	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 381.00
32			W 8 x 21 (9 LF & 1 EA)	Lbs.	189	10%	208	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 532.22
33			W 14 x 30 (23 LF & 2 EA)	Lbs.	1380	10%	1518	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 3,886.08
34			W 14 x 30 (15 LF & 1 EA)	Lbs.	450	10%	495	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,267.20
35	S303A To S303F		W 14 x 30 (16 LF & 1 EA)	Lbs.	480	10%	528	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,351.68
36			W 12 x 19 (9 LF & 3 EA)	Lbs.	513	10%	564	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,444.61
37			W 12 x 19 (8 LF & 2 EA)	Lbs.	304	10%	334	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 856.06
38			W 40 x 215 (30 LF & 1 EA)	Lbs.	6450	10%	7095	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 18,163.20
ANGLES													
39			L 4 x 4 x 3/8 (16 LF & 5 EA)	Lbs.	784	10%	862	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,974.90
40	5/S414		L 4 x 4 x 5/16 (16 LF & 13 EA)	Lbs.	1706	10%	1876	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 4,296.41
PLATES													
41	5/S910		14" x 6" x 5/8" Plate @ 36" O.C (33 EA)	Lbs.	492	10%	542	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,240.05
DECKING													
42			2" 18GA. Composite Deck	SF	546	10%	601	0.040	\$ 60.00	\$ 2.40	\$ 5.36	\$ 7.76	\$ 4,660.06
43			3" 16GA. Composite Deck	SF	294	10%	323	0.044	\$ 60.00	\$ 2.64	\$ 7.72	\$ 10.36	\$ 3,351.22
3RD FLOOR FRAMING / PARKING LEVEL 3													
BEAMS													
44	S304A To S304D		HSS 12 x 4 x 3/8 (8 LF)	Lbs.	302	10%	332	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 849.08
4TH FLOOR FRAMING / PARKING LEVEL 4													
BEAMS													
45			HSS 12 x 4 x 3/8 (18 LF)	Lbs.	678	10%	746	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,910.43
46			C 8 x 13.75 (5 LF & 6 EA)	Lbs.	413	10%	454	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,039.09
47			C 8 x 13.75 (7 LF & 8 EA)	Lbs.	770	10%	847	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,939.63
48			C 8 x 13.75 (4 LF & 4 EA)	Lbs.	220	10%	242	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 554.18
49			C 8 x 13.75 (8 LF & 6 EA)	Lbs.	660	10%	726	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,662.54
50			C 8 x 13.75 (2 LF & 6 EA)	Lbs.	165	10%	182	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 415.64
51			C 8 x 13.75 (10 LF & 2 EA)	Lbs.	275	10%	303	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 692.73
52			W 12 x 19 (9 LF & 3 EA)	Lbs.	513	10%	564	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,444.61
53			W 12 x 19 (8 LF & 3 EA)	Lbs.	456	10%	502	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,284.10
54			W 12 x 19 (10 LF & 1 EA)	Lbs.	190	10%	209	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 535.04
55			W 14 x 30 (23 LF & 2 EA)	Lbs.	1380	10%	1518	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 3,886.08
56			W 14 x 30 (15 LF & 1 EA)	Lbs.	450	10%	495	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,267.20
57			W 14 x 30 (16 LF & 1 EA)	Lbs.	480	10%	528	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,351.68
ANGLES													
58			L 4 x 4 x 5/16 (16 LF & 11 EA)	Lbs.	1443	10%	1588	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 3,635.42
59	14/S410		L 6 x 6 x 5/16 (16 LF & 35 EA)	Lbs.	6944	10%	7638	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 17,491.94
60	4/S410		L 6 x 6 x 5/16 (8 LF & 3 EA)	Lbs.	298	10%	327	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 749.65
PLATES													
61	5/S910		14" x 6" x 5/8" Plate @ 36" O.C (36 EA)	Lbs.	537	10%	591	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,352.78
62	4,14/S410		14" x 1/2" Plate @ 36" O.C (54 EA)	Lbs.	644	10%	709	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,623.33
DECKING													
63			2" 18GA. Composite Deck	SF	563	10%	619	0.040	\$ 60.00	\$ 2.40	\$ 5.36	\$ 7.76	\$ 4,803.98
5TH FLOOR FRAMING / PARKING LEVEL 5													
BEAMS													
64			HSS 12 x 4 x 3/8 (16 LF)	Lbs.	603	10%	663	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,698.16
65			C 8 x 13.75 (5 LF & 6 EA)	Lbs.	413	10%	454	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,039.09
66			C 8 x 13.75 (7 LF & 10 EA)	Lbs.	965	10%	1059	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 2,424.54
67			C 8 x 13.75 (4 LF & 4 EA)	Lbs.	220	10%	242	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 554.18
68			C 8 x 13.75 (8 LF & 4 EA)	Lbs.	440	10%	484	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,108.36
69			C 8 x 13.75 (2 LF & 6 EA)	Lbs.	165	10%	182	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 415.64

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
70	S306A To S306F		C 8 x 13.75 (10 LF & 2 EA)	Lbs.	275	10%	303	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 692.73
71			W 12 x 19 (9 LF & 3 EA)	Lbs.	513	10%	564	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,444.61
72			W 12 x 19 (8 LF & 3 EA)	Lbs.	456	10%	502	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,284.10
73			W 14 x 30 (24 LF & 2 EA)	Lbs.	1440	10%	1584	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 4,055.04
74			W 14 x 30 (16 LF & 2 EA)	Lbs.	960	10%	1056	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 2,703.36
75			W 16 x 40 (21 LF & 2 EA)	Lbs.	1680	10%	1848	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 4,730.88
			ANGLES										
76			L 4 x 4 x 5/16 (16 LF & 10 EA)	Lbs.	1312	10%	1443	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 3,304.93
77		14/S410	L 6 x 6 x 5/16 (16 LF & 35 EA)	Lbs.	6944	10%	7638	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 17,491.94
78		4/S410	L 6 x 6 x 5/16 (8 LF & 3 EA)	Lbs.	298	10%	327	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 749.65
			PLATES										
79		5/S910	14" x 6" x 5/8" Plate (@ 36" O.C. (42 EA)	Lbs.	627	10%	689	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,578.24
			DECKING										
80			2" 18GA. Composite Deck	SF	560	10%	616	0.040	\$ 60.00	\$ 2.40	\$ 5.36	\$ 7.76	\$ 4,780.16
			6TH FLOOR										
			BEAMS										
81			HSS 12 x 4 x 3/8 (16 LF)	Lbs.	603	10%	663	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,698.16
82	S307A To S307E.1	16/S902	C 8 x 13.75 (8 LF & 6 EA)	Lbs.	660	10%	726	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,662.54
83			C 8 x 13.75 (7 LF & 8 EA)	Lbs.	770	10%	847	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,939.63
84			C 8 x 13.75 (4 LF & 4 EA)	Lbs.	220	10%	242	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 554.18
85			C 8 x 13.75 (5 LF & 6 EA)	Lbs.	413	10%	454	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,039.00
86			C 8 x 13.75 (2 LF & 6 EA)	Lbs.	165	10%	182	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 415.64
87			C 8 x 13.75 (10 LF & 2 EA)	Lbs.	275	10%	303	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 692.73
88			W 12 x 19 (9 LF & 3 EA)	Lbs.	513	10%	564	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,444.61
89			W 12 x 19 (8 LF & 3 EA)	Lbs.	456	10%	502	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,284.10
90			W 14 x 30 (24 LF & 2 EA)	Lbs.	1380	10%	1518	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 3,886.08
91			W 14 x 30 (16 LF & 2 EA)	Lbs.	960	10%	1056	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 2,703.36
92			W 16 x 40 (21 LF & 2 EA)	Lbs.	1260	10%	1386	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 3,548.16
			ANGLES										
93		1,4,8,11/S413	L 4 x 4 x 5/16 (16 LF & 10 EA)	Lbs.	1312	10%	1443	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 3,304.93
94			L 4 x 4 x 5/16 (16 LF & 92 EA)	Lbs.	12070	10%	13277	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 30,405.34
95			L 6 x 6 x 5/16 (16 LF & 37 EA)	Lbs.	7341	10%	8075	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 18,491.48
			PLATES										
96		5/S910	14" x 6" x 5/8" Plate (@ 36" O.C. (48 EA)	Lbs.	716	10%	788	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,803.70
			DECKING										
97			2" 18GA. Composite Deck	SF	8387	10%	9226	0.040	\$ 60.00	\$ 2.40	\$ 5.36	\$ 7.76	\$ 71,591.43
			7TH FLOOR										
			BEAMS										
98			HSS 12 x 4 x 3/8 (8 LF & 2 EA)	Lbs.	603	10%	663	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,698.16
			MEZZANINE FLOOR FRAMING										
			STRAPPING										
99			3" X-Strapping (7 LF)	EA	15	0%	15	0.084	\$ 60.00	\$ 5.04	\$ 17.00	\$ 22.04	\$ 330.67
100			3" X-Strapping (4 LF)	EA	3	0%	3	0.048	\$ 60.00	\$ 2.88	\$ 9.72	\$ 12.60	\$ 37.79
101			3" X-Strapping (5 LF)	EA	3	0%	3	0.060	\$ 60.00	\$ 3.60	\$ 12.15	\$ 15.75	\$ 47.24
102			3" X-Strapping (6 LF)	EA	1	0%	1	0.072	\$ 60.00	\$ 4.32	\$ 14.58	\$ 18.90	\$ 18.90
			ANGLES										
103	S308A To S308M		L 4 x 4 x 1/4" (16 LF & 1 EA)	Lbs.	106	10%	116	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 266.01
104			L 4 x 4 x 1/4" (11 LF & 4 EA)	Lbs.	290	10%	319	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 731.52
105			L 4 x 4 x 1/4" (12 LF & 1 EA)	Lbs.	79	10%	87	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 199.50
106			L 6 x 6 x 1/4" (4 LF & 21 EA)	Lbs.	983	10%	1081	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 2,475.67
107			L 6 x 6 x 1/4" (8 LF & 1 EA)	Lbs.	94	10%	103	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 235.78
108			L 6 x 6 x 1/4" (3 LF & 3 EA)	Lbs.	105	10%	116	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 265.25
109			L 6 x 6 x 1/4" (2 LF & 2 EA)	Lbs.	47	10%	51	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 117.89
110			L 6 x 6 x 1/4" (6 LF & 2 EA)	Lbs.	140	10%	154	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 353.67
111			L 6 x 6 x 1/4" (13 LF & 4 EA)	Lbs.	491	10%	541	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,237.84
112			L 6 x 6 x 1/4" (5 LF & 4 EA)	Lbs.	234	10%	257	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 589.45
113			L 6 x 6 x 1/4" (7 LF & 2 EA)	Lbs.	164	10%	180	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 412.61
			BEAMS										
114			WT 6 x 13 (4 LF & 4 EA)	Lbs.	208	10%	229	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 585.73
115			WT 6 x 13 (3 LF & 2 EA)	Lbs.	78	10%	86	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 219.65
			DECKING										
116			3" 18" GA Metal Decking	SF	1598	10%	1758	0.044	\$ 60.00	\$ 2.64	\$ 5.36	\$ 8.00	\$ 14,064.69
			8TH FLOOR										
			BEAMS										
117	S309S To S309F		HSS 12 x 4 x 3/8 (8 LF & 2 EA)	Lbs.	603	10%	663	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,698.16
			BEAMS										
118			W 12 x 19 (10 LF & 2 EA)	Lbs.	380	10%	418	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,070.08
119			W 12 x 19 (8 LF & 1 EA)	Lbs.	152	10%	167	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 428.03
			9TH FLOOR										
			BEAMS										
120	S310C To S310F		HSS 12 x 4 x 3/8 (8 LF & 8 EA)	Lbs.	2412	10%	2653	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 6,792.64
			10TH FLOOR / ROOF LEVEL										
			BEAMS										
121			W 12 x 19 (10 LF & 2 EA)	Lbs.	380	10%	418	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,070.08
122			W 12 x 19 (8 LF & 1 EA)	Lbs.	152	10%	167	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 428.03
123			W 12 x 19 (9 LF & 1 EA)	Lbs.	171	10%	188	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 481.54
124			W 14 x 30 (24 LF & 2 EA)	Lbs.	1380	10%	1518	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 3,886.08
125			W 14 x 30 (16 LF & 2 EA)	Lbs.	960	10%	1056	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 2,703.36
126			W 16 x 40 (21 LF & 2 EA)	Lbs.	1260	10%	1386	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 3,548.16
			MECHANICAL EQUIPMENT PLATFORM										
			GENERATOR SUPPORT:										
			POSTS:										
127			HSS 4 x 4 x 1/4 (1'-4" H.) (24 EA)	Lbs.	390	10%	429	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,097.52
			BASE PLATE:										
128			12" x 12" x 1/2" Base Plate (24 EA)	Lbs.	490	10%	539	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 1,233.30
			CAP PLATE:										
129			10" x 10" x 1/2" Cap Plate (24 EA)	Lbs.	337	10%	371	0.013	\$ 60.00	\$ 0.78	\$ 1.51	\$ 2.29	\$ 849.62
			BEAMS:										
130			W 10 x 15 (3 LF & 12 EA)	Lbs.	540	10%	594	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 1,520.64
131			W 10 x 15 (6 LF & 8 EA)	Lbs.	720	10%	792	0.013	\$ 60.00	\$ 0.78	\$ 1.78	\$ 2.56	\$ 2,027.52

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
174			D4: 36"x84" Double Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	3.470	\$ 65.00	\$ 225.55	\$ 1,465.00	\$ 1,690.55	\$ 3,381.10
175			F2: 32" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 1,252.00
176			D5: 64" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	5.880	\$ 65.00	\$ 382.20	\$ 2,882.67	\$ 3,264.87	\$ 3,264.87
177			C2: 32" x 84" Swing Door -Solid Core Louver 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 1,252.00
178			C5: 18" x 84" Swing Door -Solid Core Louver 3/4" FJ Poplar -Color: White	EA	1	0%	1	2.410	\$ 65.00	\$ 156.65	\$ 720.00	\$ 876.65	\$ 876.65
			3RD FLOOR										
			DOOR										
179			36"x84" Hollow Metal Door W/ -Painted Metal Frame	EA	7	0%	7	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 8,848.00
180			72"x84" Hollow Metal Door W/ -Painted Metal Frame	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 2,182.00
			UNIT DOOR										
181			B1: 36" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	80	0%	80	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 100,160.00
182			E1: 60" x 84" Sliding Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	13	0%	13	4.000	\$ 65.00	\$ 260.00	\$ 1,438.13	\$ 1,698.13	\$ 22,075.69
183			E2: 48" x 84" Sliding Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	11	0%	11	3.750	\$ 65.00	\$ 243.75	\$ 1,211.00	\$ 1,454.75	\$ 16,002.25
184			D2: 60" x 84" Double Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	8	0%	8	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 14,514.40
185			D1: 72" x 84" Double Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,877.00	\$ 2,137.00	\$ 2,137.00
186			A: 36" x 96" Swing Door -Sc White Oak Veneer / -Metal Stained/ -Color: Natural Finish	EA	19	0%	19	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 26,032.85
187			C1:36"x84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	22	0%	22	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 27,544.00
188			F1: 36" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	15	0%	15	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 18,780.00
189			D3: 48" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	8	0%	8	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 19,400.00
190			C3: 24" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	2	0%	2	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 2,152.30
191			C4: 30" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.000	\$ 65.00	\$ 195.00	\$ 970.00	\$ 1,165.00	\$ 1,165.00
192			F2: 32" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 2,504.00
193			D5: 64" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	5.880	\$ 65.00	\$ 382.20	\$ 2,882.67	\$ 3,264.87	\$ 3,264.87
194			C2:32"x84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 1,252.00
195			C5:18"x84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	2.880	\$ 65.00	\$ 187.20	\$ 885.00	\$ 1,072.20	\$ 2,144.40
196			G1:60"x84" Double Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 1,814.30
197			E3:72"x84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	4.250	\$ 65.00	\$ 276.25	\$ 1,525.00	\$ 1,801.25	\$ 1,801.25
198			G2:48"x84" Double Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 4,850.00
			4TH FLOOR										
			DOOR										
199			36" x 84" Hollow Metal Door W/ -Painted Metal Frame Painted	EA	7	0%	7	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 8,848.00
200			72"x84" Hollow Metal Door W/ -Painted Metal Frame Painted	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 2,182.00
			UNIT DOOR										
201			B1: 36" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	80	0%	80	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 100,160.00
202			E2: 48" x 84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	10	0%	10	3.750	\$ 65.00	\$ 243.75	\$ 1,211.00	\$ 1,454.75	\$ 14,547.50
203			F1: 36" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	15	0%	15	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 18,780.00

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
204			D2: 60" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	8	0%	8	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 14,514.40
205			D3: 48" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	7	0%	7	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 16,975.00
206			A:36"x96" Swing Door -Solid Core White Oak Veneer / -Metal Stained W/ -Color: Natural Finish	EA	19	0%	19	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 26,032.85
207			F2: 32" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 2,504.00
208			E1: 60" x 84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	14	0%	14	4.000	\$ 65.00	\$ 260.00	\$ 1,438.13	\$ 1,698.13	\$ 23,773.82
209			C3: 24" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	2	0%	2	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 2,152.30
210			G1: 60" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 1,814.30
211			D1: 72" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,877.00	\$ 2,137.00	\$ 2,137.00
212			E3: 72" x 84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	2	0%	2	4.250	\$ 65.00	\$ 276.25	\$ 1,525.00	\$ 1,801.25	\$ 3,602.50
213			C4: 30" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 1,370.15
214			C2: 32" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 1,252.00
215			D5: 64" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	2	0%	2	5.880	\$ 65.00	\$ 382.20	\$ 2,882.67	\$ 3,264.87	\$ 6,529.74
216			G2: 48" x 84" Double Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 4,850.00
217			C5: 18" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 2,152.30
218			C1: 36" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	21	0%	21	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 26,292.00
			5TH FLOOR										
			DOOR										
219			36" x 84" Hollow Metal Door W/ -Painted Metal Frame	EA	7	0%	7	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 8,848.00
220			72"x84" Hollow Metal Door W/ -Painted Metal Frame	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 2,182.00
			UNIT DOOR										
221			B1: 36" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	79	0%	79	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 98,908.00
222			E2:48"x84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	10	0%	10	3.750	\$ 65.00	\$ 243.75	\$ 1,211.00	\$ 1,454.75	\$ 14,547.50
223			F1: 36" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	15	0%	15	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 18,780.00
224			D2:60"x84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	8	0%	8	5.880	\$ 65.00	\$ 382.20	\$ 2,882.67	\$ 3,264.87	\$ 26,118.96
225			A:36"x96" Swing Door Solid Core White Oak Veneer / -Metal Stained W/ -Color: Natural Finish	EA	19	0%	19	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 26,032.85
226			C1: 36" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	22	0%	22	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 27,544.00
227			F2: 32" x 84" Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	2	0%	2	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 2,504.00
228			E1: 60" x 84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	14	0%	14	4.000	\$ 65.00	\$ 260.00	\$ 1,438.13	\$ 1,698.13	\$ 23,773.82
229			C3: 24" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 1,076.15
230			G1: 60" x 84" Double Swing Door -Solid Core Louver/ 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 1,814.30
231			D-3(4'-0" x 7'-0") Door	EA	1	0%	1	3.350	\$ 65.00	\$ 217.75	\$ 965.00	\$ 1,182.75	\$ 1,182.75
232			D1: 72" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,877.00	\$ 2,137.00	\$ 2,137.00
233			E3: 72" x 84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	4.250	\$ 65.00	\$ 276.25	\$ 1,525.00	\$ 1,801.25	\$ 1,801.25
234			C4: 30" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 1,370.15

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
235	A6103.02		C2: 32" x 84" Swing Door -Solid Core Louver/ -3/4" FJ Poplar -Color: White	EA	1	0%	1	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 1,252.00
236			D5: 64" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	2	0%	2	5.880	\$ 65.00	\$ 382.20	\$ 2,882.67	\$ 3,264.87	\$ 6,529.74
237			G2: 48" x 84" Double Swing Door -Solid Core Louver/ -3/4" FJ Poplar -Color: White	EA	2	0%	2	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 4,850.00
238			C5: 18" x 84" Swing Door -Solid Core Louver/ -3/4" FJ Poplar -Color: White	EA	2	0%	2	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 2,152.30
			6TH FLOOR										
			DOOR										
239			36"x84" Hollow Metal Door W/ -Painted Metal Frame Painted	EA	10	0%	10	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 12,640.00
240			72"x84" Hollow Metal Door W/ -Painted Metal Frame Painted	EA	3	0%	3	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 6,546.00
241			60"x84" Hollow Metal Door W/ -Painted Metal Frame Painted	EA	1	0%	1	3.780	\$ 65.00	\$ 245.70	\$ 1,611.00	\$ 1,856.70	\$ 1,856.70
			UNIT DOOR										
242			B1: 36" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	67	0%	67	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 83,884.00
243			E2:48"x84" Sliding Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	6	0%	6	3.750	\$ 65.00	\$ 243.75	\$ 1,211.00	\$ 1,454.75	\$ 8,728.50
244			F1: 36" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	15	0%	15	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 18,780.00
245			D2:60"x84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	5	0%	5	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 9,071.50
246			A: 36" x 96" Swing Door -Sc White Oak Veneer -Metal Stained/ -Color: Natural Finish	EA	16	0%	16	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 21,922.40
247			C1: 36" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	21	0%	21	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 26,292.00
248			E1: 60" x 84" Sliding Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,438.13	\$ 1,698.13	\$ 1,698.13
249			C3: 24" x 84" Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	2	0%	2	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 2,152.30
250			C4: 30" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	2	0%	2	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 2,504.00
251			C2: 32" x 84" Swing Door -Solid Core Louver/ -3/4" FJ Poplar -Color: White	EA	2	0%	2	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 2,504.00
252			D5: 64" x 84" Double Swing Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	2	0%	2	5.880	\$ 65.00	\$ 382.20	\$ 2,882.67	\$ 3,264.87	\$ 6,529.74
253			H: 36" x 84" Pocket Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	3	0%	3	2.850	\$ 65.00	\$ 185.25	\$ 786.00	\$ 971.25	\$ 2,913.75
254			D3: 48" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	15	0%	15	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 36,375.00
255			D4: 36"x84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	2	0%	2	3.470	\$ 65.00	\$ 225.55	\$ 1,465.00	\$ 1,690.55	\$ 3,381.10
256			J: 72" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,877.00	\$ 2,137.00	\$ 2,137.00
			7TH FLOOR										
			DOOR										
257			36" x 84" Hollow Metal Door W/ -Painted Metal Frame Painted	EA	11	0%	11	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 13,904.00
258			72" x 84" Hollow Metal Door W/ -Painted Metal Frame	EA	3	0%	3	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 6,546.00
259			60" x 84" Hollow Metal Door W/ -Painted Metal Frame Painted	EA	1	0%	1	3.780	\$ 65.00	\$ 245.70	\$ 1,611.00	\$ 1,856.70	\$ 1,856.70
			UNIT DOOR										
260			B1: 36" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	43	0%	43	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 58,916.45
261			E2: 48" x 84" Sliding Door -Solid Core Panel 3/4" FJ Poplar -Color: White	EA	1	0%	1	3.750	\$ 65.00	\$ 243.75	\$ 1,211.00	\$ 1,454.75	\$ 1,454.75
262			F1: 36" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	11	0%	11	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 13,772.00
263			D2: 60" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	4	0%	4	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 7,257.20
264			A: 36" x 96" Swing Door -Sc White Oak Veneer / -Metal Stained/ -Color: Natural Finish	EA	16	0%	16	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 21,922.40
265			C1: 36" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	19	0%	19	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 23,788.00

[illegible]

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
										Date:			
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
299			C3: 24" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	3	0%	3	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 3,228.45
300			C2-1: 32"x80" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	3	0%	3	3.470	\$ 65.00	\$ 225.55	\$ 1,465.00	\$ 1,690.55	\$ 5,071.65
301			H: 36" x 84" Pocket Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	5	0%	5	2.850	\$ 65.00	\$ 185.25	\$ 786.00	\$ 971.25	\$ 4,856.25
302			D3: 48" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	2	0%	2	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 4,850.00
303			D1: 72" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	3	0%	3	4.000	\$ 65.00	\$ 260.00	\$ 1,877.00	\$ 2,137.00	\$ 6,411.00
304			(3'-0" x 86") Private Balcony Door	EA	13	0%	13	3.250	\$ 65.00	\$ 211.25	\$ 925.00	\$ 1,136.25	\$ 14,771.25
			9TH FLOOR										
			UNIT DOOR										
305			B1: 36" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	59	0%	59	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 73,868.00
306			D2: 60" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	5	0%	5	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 9,071.50
307			C1-1: 36" x 80" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	12	0%	12	3.310	\$ 65.00	\$ 215.15	\$ 1,155.00	\$ 1,370.15	\$ 16,441.80
308			E1: 60" x 84" Sliding Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	2	0%	2	4.000	\$ 65.00	\$ 260.00	\$ 1,438.13	\$ 1,698.13	\$ 3,396.26
309			C3: 24" x 84" Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	2	0%	2	2.710	\$ 65.00	\$ 176.15	\$ 900.00	\$ 1,076.15	\$ 2,152.30
310			C2: 32" x 84" Swing Door -Solid Core Louver/ -3/4" FJ Poplar -Color: White	EA	5	0%	5	3.200	\$ 65.00	\$ 208.00	\$ 1,044.00	\$ 1,252.00	\$ 6,260.00
311			H: 36" x 84" Pocket Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	1	0%	1	2.850	\$ 65.00	\$ 185.25	\$ 786.00	\$ 971.25	\$ 971.25
312			D3: 48" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	15	0%	15	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 36,375.00
313			D1: 72" x 84" Double Swing Door -Solid Core Panel -3/4" FJ Poplar -Color: White	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,877.00	\$ 2,137.00	\$ 2,137.00
314			G1: 60" x 84" Double Swing Door -Solid Core Louver/ -3/4" FJ Poplar -Color: White	EA	3	0%	3	3.820	\$ 65.00	\$ 248.30	\$ 1,566.00	\$ 1,814.30	\$ 5,442.90
315			E2-1: 48" x 84" Sliding Door -Solid Core Panel/ -3/4" FJ Poplar -Color: White	EA	3	0%	3	3.750	\$ 65.00	\$ 243.75	\$ 1,211.00	\$ 1,454.75	\$ 4,364.25
316			G2: 48" x 84" Double Swing Door -Solid Core Louver/ -3/4" FJ Poplar -Color: White	EA	1	0%	1	5.000	\$ 65.00	\$ 325.00	\$ 2,100.00	\$ 2,425.00	\$ 2,425.00
			PARKING DOOR										
			P1 PARKING DOOR										
317			36"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	5	0%	5	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 6,320.00
318			72"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 2,182.00
319			72"x96" Hollow Metal Door W/ - Painted Metal Frame	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 2,100.00	\$ 2,360.00	\$ 2,360.00
			PARKING P2 DOOR										
320			36"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	2	0%	2	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 2,528.00
321			72"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	2	0%	2	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 4,364.00
			PARKING P3 DOOR										
322			36"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	4	0%	4	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 5,056.00
323			72"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 2,182.00
			PARKING P4 DOOR										
324			36"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	3	0%	3	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 3,792.00
325			72"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	2	0%	2	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 4,364.00
			PARKING P5 DOOR										
326			36" x 84" Hollow Metal Door W/ - Painted Metal Frame	EA	4	0%	4	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 5,056.00
327			36" x 84" Metal Gate W/ Painted	EA	1	0%	1	3.380	\$ 65.00	\$ 219.70	\$ 1,046.00	\$ 1,265.70	\$ 1,265.70
328			72" x 84" Hollow Metal Door W/ - Painted Metal Frame	EA	1	0%	1	4.000	\$ 65.00	\$ 260.00	\$ 1,922.00	\$ 2,182.00	\$ 2,182.00
			ROOF										
			DOOR										
329			36"x84" Hollow Metal Door W/ - Painted Metal Frame	EA	2	0%	2	3.200	\$ 65.00	\$ 208.00	\$ 1,056.00	\$ 1,264.00	\$ 2,528.00
			1st Floor Plan Storefront Door										
			(7'-0" x 8'-3") Double Deployable Flood Panel Over Entry retail Entry Door	EA	3	0%	3	6.550	\$ 65.00	\$ 425.75	\$ 2,912.00	\$ 3,337.75	\$ 10,013.25
			(3'-0" x 8'-3" x 3'-8") Deployable Flood Panel Over Entry retail Entry Door	EA	2	0%	2	3.320	\$ 65.00	\$ 215.80	\$ 1,248.00	\$ 1,463.80	\$ 2,927.60
			(3'-3" x 10'-3" x 1'-2") Door At Storefront, Atrium	EA	16	0%	16	3.855	\$ 65.00	\$ 250.58	\$ 1,560.00	\$ 1,810.58	\$ 28,969.20
			(3'-2" x 10'-3" x 1'-2") Door	EA	4	0%	4	3.855	\$ 65.00	\$ 250.58	\$ 1,560.00	\$ 1,810.58	\$ 7,242.30
			(6'-4" x 10'-3" x 1'-2") Door At Storefront , Atrium	EA	5	0%	5	6.750	\$ 65.00	\$ 438.75	\$ 3,380.00	\$ 3,818.75	\$ 19,093.75
			(7'-0" x 8'-7") Deployable Flood panel Over Entry Retail Entry Door	EA	3	0%	3	6.550	\$ 65.00	\$ 425.75	\$ 2,912.00	\$ 3,337.75	\$ 10,013.25
			(6'-9" x 8'-0" x 1'-4") Storefront Door With Deployable Flood Panel Entry Retail Entry Door	EA	1	0%	1	6.230	\$ 65.00	\$ 404.95	\$ 2,808.00	\$ 3,212.95	\$ 3,212.95

DETAILED BREAKDOWN OF ITEMS													
Prepared for: Project ID: Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
			(6'-9" x 8'-0" x 7/8") Storefront Door With Deployable Flood Panel Entry Retail Entry Door	EA	1	0%	1	6.258	\$ 65.00	\$ 406.77	\$ 2,900.00	\$ 3,306.77	\$ 3,306.77
			(6'-8"x 8'-0") Storefront Door Detailed Not Provided	EA	1	0%	1	6.250	\$ 65.00	\$ 406.25	\$ 2,850.00	\$ 3,256.25	\$ 3,256.25
			DOOR HARDWARE										
330			Entrance Lock: Door Hardware Note: Door to have 8" Wide x 8" High Fire Rated Glass Light	EA	4	0%	4	0.530	\$ 65.00	\$ 34.45	\$ 133.00	\$ 167.45	\$ 669.80
331			Exit Lock: Door Hardware	EA	1	0%	1	0.530	\$ 65.00	\$ 34.45	\$ 133.00	\$ 167.45	\$ 167.45
332			Electric Lock: Door Hardware Note:UL1784"S" Label, Electric Lock Released Upon Fire Alarm Activation.	EA	16	0%	16	0.580	\$ 65.00	\$ 37.70	\$ 189.99	\$ 227.69	\$ 3,643.04
333			Common Locked: Note: Louvered Door ,Set on 4" Sill ,PSE&G to Provide Tumbler Lock	EA	2	0%	2	0.580	\$ 65.00	\$ 37.70	\$ 328.00	\$ 365.70	\$ 731.40
334			Storeroom Lock: Door Hardware Note: UL 1784 "S" Label/ Provide with flush bolts and astragal	EA	10	0%	10	0.460	\$ 65.00	\$ 29.90	\$ 112.68	\$ 142.58	\$ 1,425.80
335			Passage: Door Hardware Note: UL 1784 "S" Label/8" Wide x8" High Fire Rated Glass Light, Access Control Reader With Electric Strike	EA	56	0%	56	0.410	\$ 65.00	\$ 26.65	\$ 98.15	\$ 124.80	\$ 6,988.80
336			Exit Lock: Thermal Gasket, Closer on Push Side Of Door	EA	2	0%	2	0.530	\$ 65.00	\$ 34.45	\$ 133.00	\$ 167.45	\$ 334.90
337			Entrance : Door Hardware Note: UL 1784 "S" Label/ Provide With Flush Bolts And Astragal,Access Control Reader With Electric Strike	EA	4	0%	4	0.410	\$ 65.00	\$ 26.65	\$ 98.15	\$ 124.80	\$ 499.20
338			Storeroom Lock: Door Hardware Note: Thermal Gasket, Closer on Push Side Of Door	EA	7	0%	7	0.445	\$ 65.00	\$ 28.93	\$ 112.68	\$ 141.61	\$ 991.24
339			Swing: Door Hardware Note: Provide Push /Pull Plates & Kick Plate ,Closer on Pull Side Of Door	EA	6	0%	6	0.410	\$ 65.00	\$ 26.65	\$ 59.08	\$ 85.73	\$ 514.38
340			Class Room Lock: Door Hardware Note: UL 1784 "S" Label Closer on Push Side Of Door	EA	9	0%	9	0.430	\$ 65.00	\$ 27.95	\$ 98.15	\$ 126.10	\$ 1,134.90
341			Exit Lock: Door Hardware Thermal Gasket, Closer on Push Side Of Door	EA	2	0%	2	0.530	\$ 65.00	\$ 34.45	\$ 133.00	\$ 167.45	\$ 334.90
342			Storeroom Lock: Door Hardware	EA	5	0%	5	0.510	\$ 65.00	\$ 33.15	\$ 122.00	\$ 155.15	\$ 775.75
343			Storeroom Lock With Panic Hardware: Note: UL1748 "S" Label With Panic Hardware, Closer on Push Side of Door	EA	10	0%	10	0.510	\$ 65.00	\$ 33.15	\$ 122.99	\$ 156.14	\$ 1,561.40
344			Fire Exit Hardware: Note: UL1748 "S" Label , Closer on Pull Side Of Door ,8"x8" Fire Rated Glass Light	EA	2	0%	2	0.510	\$ 65.00	\$ 33.15	\$ 122.99	\$ 156.14	\$ 312.28
345			Passage /Fire Exit Hardware: Note: UL1748 "S" Label , Closer on Pull Side Of Door ,8"x8" Fire Rated Glass Light, Closer On Pull Side Of Door	EA	7	0%	7	0.510	\$ 65.00	\$ 33.15	\$ 122.99	\$ 156.14	\$ 1,092.98
346			Common Locked : Note: Clear Glass	EA	3	0%	3	0.380	\$ 65.00	\$ 24.70	\$ 89.01	\$ 113.71	\$ 341.13
347			Egress /Panic Hardware: Note: Clear Glass	EA	1	0%	1	0.530	\$ 65.00	\$ 34.45	\$ 209.50	\$ 243.95	\$ 243.95
348			Privacy: Door Hardware Note: Provide Emergency Release	EA	1	0%	1	0.445	\$ 65.00	\$ 28.93	\$ 118.40	\$ 147.33	\$ 147.33
349			Common Locked: Note: Card Reader Access & Electric Strike, Closer on Push Side of Door	EA	1	0%	1	0.530	\$ 65.00	\$ 34.45	\$ 159.99	\$ 194.44	\$ 194.44
350			Common Locked:	EA	2	0%	2	0.410	\$ 65.00	\$ 26.65	\$ 89.01	\$ 115.66	\$ 231.32
351			Office Lock: Note: UL1748"S" Label, Closer on Push Side Of Door	EA	1	0%	1	0.510	\$ 65.00	\$ 33.15	\$ 122.99	\$ 156.14	\$ 156.14
			UNIT HARDWARE										
352			B1: Door Hardware Privacy	EA	476	0%	476	0.480	\$ 65.00	\$ 31.20	\$ 118.40	\$ 149.60	\$ 71,209.60
353			B-1: Door Hardware Privacy	EA	18	0%	18	0.480	\$ 65.00	\$ 31.20	\$ 118.40	\$ 149.60	\$ 2,692.80
354			A:Door Hardware Apartment Entry	EA	110	0%	110	0.420	\$ 65.00	\$ 27.30	\$ 97.55	\$ 124.85	\$ 13,733.50
355			B2:Door Hardware Privacy	EA	1	0%	1	0.480	\$ 65.00	\$ 31.20	\$ 118.40	\$ 149.60	\$ 149.60
356			C1: Door Hardware Passage	EA	135	0%	135	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 20,976.30
357			C2:Door Hardware Passage	EA	1	0%	1	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 155.38
358			C-2-1:Door Hardware Passage	EA	15	0%	15	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 2,330.70
359			C3:Door Hardware Passage	EA	29	0%	29	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 4,506.02
360			C3-1:Door Hardware Passage	EA	1	0%	1	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 155.38
361			C5:Door Hardware Passage	EA	7	0%	7	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 1,087.66
362			D1:Door Hardware -Dummy Pulls	EA	9	0%	9	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 1,009.80
363			D-1:Door Hardware Dummy Pulls	EA	1	0%	1	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 112.20
364			D2:Door Hardware Dummy Pulls	EA	58	0%	58	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 6,507.60
365			D2:Door Hardware Dummy Pulls	EA	1	0%	1	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 112.20
366			D2-1 :Door Hardware Dummy Pulls	EA	1	0%	1	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 112.20
367			D3:Door Hardware Dummy Pulls	EA	69	0%	69	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 7,741.80
368			D3-1:Door Hardware Dummy Pulls	EA	7	0%	7	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 785.40
369			D4 :Door Hardware Dummy Pulls	EA	7	0%	7	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 785.40
370			D4:Door Hardware Dummy Pulls	EA	1	0%	1	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 112.20
371			D5:Door Hardware Dummy Pulls	EA	9	0%	9	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 1,009.80
372			D5-1:Door Hardware Dummy Pulls	EA	1	0%	1	0.410	\$ 65.00	\$ 26.65	\$ 85.55	\$ 112.20	\$ 112.20
373			E1:Door Hardware Flush Pulls	EA	55	0%	55	0.380	\$ 65.00	\$ 24.70	\$ 54.14	\$ 78.84	\$ 4,336.20
374			E1:Door Hardware Flush Pulls	EA	1	0%	1	0.380	\$ 65.00	\$ 24.70	\$ 54.14	\$ 78.84	\$ 78.84
375			E2:Door Hardware Flush Pulls	EA	50	0%	50	0.380	\$ 65.00	\$ 24.70	\$ 54.14	\$ 78.84	\$ 3,942.00
376			E2-1:Door Hardware Flush Pulls	EA	1	0%	1	0.380	\$ 65.00	\$ 24.70	\$ 54.14	\$ 78.84	\$ 78.84
377			E3:Door Hardware Flush Pulls	EA	6	0%	6	0.380	\$ 65.00	\$ 24.70	\$ 54.14	\$ 78.84	\$ 473.04
378			E4 :Door Hardware Flush Pulls	EA	1	0%	1	0.380	\$ 65.00	\$ 24.70	\$ 54.14	\$ 78.84	\$ 78.84
379			F1 :Door Hardware Passage	EA	83	0%	83	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 12,896.54
380			F1-1:Door Hardware -Detail Is Not Provided.	EA	1	0%	1	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 155.38
381			F1-1:Door Hardware Passage	EA	1	0%	1	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 155.38
382			F2:Door Hardware Passage	EA	8	0%	8	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 1,243.04
383			F3:Door Hardware Flush Pulls	EA	1	0%	1	0.380	\$ 65.00	\$ 24.70	\$ 54.14	\$ 78.84	\$ 78.84
384			G1:Door Hardware Passage	EA	7	0%	7	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 1,087.66
385			G2:Door Hardware -Detail Is Not Provided.	EA	9	0%	9	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 1,398.42
386			G3:Door Hardware -Detail Is Not Provided.	EA	1	0%	1	0.510	\$ 65.00	\$ 33.15	\$ 122.23	\$ 155.38	\$ 155.38

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
387			H-Door Hardware Pocket Privacy	EA	12	0%	12	0.380	\$ 65.00	\$ 24.70	\$ 63.20	\$ 87.90	\$ 1,054.80
388			H-1 :Door Hardware Pocket Privacy	EA	1	0%	1	0.380	\$ 65.00	\$ 24.70	\$ 63.20	\$ 87.90	\$ 87.90
389			J: Door Hardware Privacy	EA	3	0%	3	0.480	\$ 65.00	\$ 31.20	\$ 118.40	\$ 149.60	\$ 448.80
												SUBTOTAL	2217262.97
FINISHES													
1ST FLOOR													
			DRY WALL										
390			Wall Type A: Interior Wall (13'-6" H.)	LF	54	14.87							
391			5/8" Type X Fire-Rated Gypsum Wall Board (1776 SF)	EA	56	0%	56	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 1,733.28
392			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	807	10%	888	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 1,212.13
393			3-5/8" Metal Stud @ 16" O.C (16-0" H.)	EA	46	0%	46	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,715.24
394			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	7	0%	7	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 278.34
395			Sealcant	LF	217	10%	239	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 226.97
396			Wall Type Aa: Interior Furring Wall	LF	29	14.87							
397			5/8" Type X Fire-Rated Gypsum Wall Board (471 SF)	EA	15	0%	15	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 459.33
398			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	428	10%	471	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 642.45
399			3-5/8" Metal Stud @ 16" O.C (16-0" H.)	EA	25	0%	25	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 928.38
400			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	4	0%	4	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 147.53
401			Sealcant	LF	58	10%	63	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 60.15
402			Wall Type B: Interior Furring Wall	LF	442	14.87							
403			5/8" Type X Fire-Rated Gypsum Wall Board (14442 SF)	EA	451	0%	451	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 14,094.44
404			3" Mineral Wool Insulation	SF	6565	10%	7221	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 9,856.63
405			3-5/8" Metal Stud @ 16" O.C (16-0" H.)	EA	366	0%	366	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 13,655.36
406			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	61	0%	61	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 2,263.39
407			Sealcant	LF	883	10%	971	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 922.84
408			Wall Type B-I: Interior Furring Wall	LF	426	14.87							
409			5/8" Type X Fire-Rated Gypsum Wall Board (13945 SF)	EA	436	0%	436	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 13,609.57
410			3" Mineral Wool Insulation	SF	6339	10%	6973	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 9,517.55
411			3-5/8" Metal Stud @ 16" O.C (16-0" H.)	EA	354	0%	354	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 13,187.00
412			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	59	0%	59	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 2,185.52
413			Sealcant	LF	853	10%	938	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 891.09
414			Wall Type C-I: Interior Furring Wall	LF	128	14.87							
415			5/8" Type X Fire-Rated Gypsum Wall Board (2086 SF)	EA	65	0%	65	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,035.88
416			3" Mineral Wool Insulation	SF	1896	10%	2086	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 2,847.50
417			3-5/8" Metal Stud @ 16" O.C (16-0" H.)	EA	107	0%	107	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 3,974.08
418			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	18	0%	18	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 653.87
419			Sealcant	LF	255	10%	281	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 266.60
420			Wall Type D: Interior Wall	LF	170	14.87							
421			5/8" Type X Fire-Rated Gypsum Wall Board (11140 SF)	EA	348	0%	348	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 10,872.08
422			6" Mineral Wool Insulation	SF	2532	10%	2785	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 4,581.38
423			6" Metal Stud @ 16" O.C (16-0" H.)	EA	142	0%	142	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 7,017.99
424			6" Top & Bottom Runner (16 Ft. Long)	EA	23	0%	23	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 1,157.70
425			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	87	0%	87	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 2,812.89
426			Sealcant	LF	681	10%	749	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 711.85
427			Wall Type F-I: Interior Furring Wall	LF	14	14.87							
428			5/8" Type X Fire-Rated Gypsum Wall Board (228 SF)	EA	7	0%	7	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 222.17
429			1-1/2" Mineral Wool Insulation	SF	207	10%	228	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 210.57
430			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	7	0%	7	0.192	\$ 55.00	\$ 10.56	\$ 14.56	\$ 25.12	\$ 178.70
431			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	2	0%	2	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 71.35
432			Sealcant	LF	28	10%	31	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 29.09
433			Wall Type F-2: Interior Furring Wall	LF	323	14.87							
434			5/8" Type X Fire-Rated Gypsum Wall Board (5275 SF)	EA	165	0%	165	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 5,148.44
435			2" Mineral Wool Insulation	SF	4796	10%	5275	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 6,040.31
436			2-1/2" Metal Stud @ 16" O.C (16-0" H.)	EA	165	0%	165	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 5,064.36
437			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	44	0%	44	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 1,362.58
438			Sealcant	LF	645	10%	710	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 674.19
439			Wall Type P-I: Interior Wall	LF	10	14.87							
440			5/8" Type X Fire-Rated Gypsum Wall Board (319 SF)	EA	10	0%	10	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 310.90
441			1-1/2" Mineral Wool Insulation	SF	290	10%	319	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 294.68
442			1-5/8" Metal Stud @ 16" O.C (16-0" H.)	EA	10	0%	10	0.192	\$ 55.00	\$ 10.56	\$ 14.72	\$ 25.28	\$ 251.67
443			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	3	0%	3	0.192	\$ 55.00	\$ 10.56	\$ 14.72	\$ 25.28	\$ 67.71
444			1-5/8" Metal Stud Cross Bracing @ 48" O.C (0.5 Ft. Long)	EA	27	0%	27	0.006	\$ 55.00	\$ 0.33	\$ 0.46	\$ 0.79	\$ 21.50
445			Sealcant	LF	19	10%	21	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 20.36
TAPPING MUDDING & SCREW													
446			Tapping	LF	16704	10%	18374	0.010	\$ 55.00	\$ 0.55	\$ 0.12	\$ 0.67	\$ 12,310.85
447			Mudding	LBs	1771	10%	1948	0.128	\$ 55.00	\$ 7.04	\$ 1.53	\$ 8.57	\$ 16,691.67
448			Screw	EA	36749	0%	36749		\$ 55.00	\$ -	\$ 0.05	\$ 0.05	\$ 1,837.44
SPARKLING													
449			Sparkling @ Gypsum Board Wall	SF	33408	10%	36749	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 54,571.97
450			Sparkling @ New Concrete Wall	SF	38974	10%	42872	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 63,664.47
451			Sparkling @ Existing Concrete Wall	SF	6558	10%	7213	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 10,711.95
452			Sparkling @ New CMU WALL	SF	4253	10%	4678	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 6,946.98
2ND FLOOR													
			DRY WALL										
453			Wall Type A: Interior Wall	LF	2094	13.75							
454			5/8" Type X Fire-Rated Gypsum Wall Board (63345 SF)	EA	1980	0%	1980	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 61,820.77
455			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	28793	10%	31673	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 43,232.97
456			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	1733	0%	1733	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 56,531.15
457			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	288	0%	288	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 10,734.10
458			Sealcant	LF	8376	10%	9214	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 8,753.13
459			Wall Type Aa: Interior Wall	LF	111	13.75							
460			5/8" Type X Fire-Rated Gypsum Wall Board (1673 SF)	EA	52	0%	52	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 1,632.72
461			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	1521	10%	1673	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 2,283.61
462			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	93	0%	93	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 3,020.02
463			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	15	0%	15	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 566.99
464			Sealcant	LF	221	10%	243	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 231.17
465			Wall Type A-I: Interior Partion Wall	LF	62	13.75							
466			5/8" Type X Fire-Rated Gypsum Wall Board (1883 SF)	EA	59	0%	59	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 1,837.75
467			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	856	10%	942	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 1,285.19
468			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	53	0%	53	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 2,274.83
469			6" Top & Bottom Runner (16 Ft. Long)	EA	9	0%	9	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 423.18
470			Se										

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
													Date:
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
476			Sealcant	LF	72	10%	79	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 75.45
477			Wall Type B: Interior Furring Wall	LF	167	13.75							
478			5/8" Type X Fire-Rated Gypsum Wall Board (5045 SF)	EA	158	0%	158	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 4,923.40
479			3" Mineral Wool Insulation	SF	2293	10%	2522	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 3,443.07
480			3-5/8" Metal Stud @ 16" O.C. (14'-0" H.)	EA	139	0%	139	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 4,535.16
481			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	23	0%	23	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 854.86
482			Sealcant	LF	334	10%	367	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 348.55
483			Wall Type B-1: Interior Furring Wall	LF	498	13.75							
484			5/8" Type X Fire-Rated Gypsum Wall Board (15077 SF)	EA	471	0%	471	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 14,714.11
485			3" Mineral Wool Insulation	SF	6853	10%	7538	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 10,289.99
486			3-5/8" Metal Stud @ 16" O.C. (14'-0" H.)	EA	413	0%	413	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 13,482.46
487			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	69	0%	69	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 2,554.85
488			Sealcant	LF	997	10%	1097	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 1,041.68
489			Wall Type B-1a: Interior Furring Wall	LF	6	13.75							
490			5/8" Type X Fire-Rated Gypsum Wall Board (171 SF)	EA	5	0%	5	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 167.10
491			3" Mineral Wool Insulation	SF	78	10%	86	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 116.85
492			3-5/8" Metal Stud @ 16" O.C. (14'-0" H.)	EA	6	0%	6	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 188.58
493			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	1	0%	1	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 29.01
494			Sealcant	LF	11	10%	12	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 11.83
495			Wall Type C-1: Interior Furring Wall	LF	174	13.75							
496			5/8" Type X Fire-Rated Gypsum Wall Board (2637 SF)	EA	82	0%	82	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,573.59
497			3" Mineral Wool Insulation	SF	2397	10%	2637	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 3,599.56
498			3-5/8" Metal Stud @ 16" O.C. (14'-0" H.)	EA	145	0%	145	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 4,739.66
499			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	24	0%	24	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 893.72
500			Sealcant	LF	349	10%	384	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 364.39
501			Wall Type C-4: Interior Furring Wall	LF	247	13.75							
502			5/8" Type X Fire-Rated Gypsum Wall Board (3731 SF)	EA	117	0%	117	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 3,640.96
503			6" x 16 Gauge Metal Stud @ 16" O.C. (14'-0" H.)	EA	205	0%	205	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 8,872.82
504			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	34	0%	34	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,264.38
505			Sealcant	LF	493	10%	543	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 515.52
506			Wall Type D: Interior Wall	LF	1206	13.75							
507			5/8" Type X Fire-Rated Gypsum Wall Board (72972 SF)	EA	2280	0%	2280	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 71,216.18
508			6" Mineral Wool Insulation	SF	16585	10%	18243	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 30,009.77
509			6" Metal Stud @ 16" O.C. (14'-0" H.)	EA	999	0%	999	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 43,202.36
510			6" Top & Bottom Runner (16 Ft. Long)	EA	166	0%	166	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 8,199.41
511			RC-1 Metal Resilient Channel @ 24" O.C. (16 Ft. Long)	EA	570	0%	570	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 18,425.45
512			Sealcant	LF	4825	10%	5307	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 5,041.71
513			Wall Type D-1: Interior Wall	LF	61	13.75							
514			5/8" Type X Fire-Rated Gypsum Wall Board (3692 SF)	EA	115	0%	115	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 3,602.88
515			6" Mineral Wool Insulation	SF	839	10%	923	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 1,518.22
516			8" Metal Stud @ 16" O.C. (14'-0" H.)	EA	52	0%	52	0.280	\$ 55.00	\$ 15.40	\$ 38.08	\$ 53.48	\$ 2,757.84
517			8" Top & Bottom Runner (16 Ft. Long)	EA	8	0%	8	0.320	\$ 55.00	\$ 17.60	\$ 43.52	\$ 61.12	\$ 512.81
518			RC-1 Metal Resilient Channel @ 24" O.C. (16 Ft. Long)	EA	29	0%	29	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 932.16
519			Sealcant	LF	244	10%	268	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 255.06
520			Wall Type F-1: Interior Furring Wall	LF	108	13.75							
521			5/8" Type X Fire-Rated Gypsum Wall Board (1633 SF)	EA	51	0%	51	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 1,593.60
522			1-1/2" Mineral Wool Insulation	SF	1484	10%	1633	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 1,510.43
523			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C. (16 Ft. Long)	EA	51	0%	51	0.192	\$ 55.00	\$ 10.56	\$ 14.56	\$ 25.12	\$ 1,281.82
524			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	15	0%	15	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 553.40
525			Sealcant	LF	216	10%	238	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 225.64
526			Wall Type F-2: Interior Furring Wall	LF	337	13.75							
527			5/8" Type X Fire-Rated Gypsum Wall Board (5097 SF)	EA	159	0%	159	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 4,974.48
528			2" Mineral Wool Insulation	SF	4634	10%	5097	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 5,836.21
529			2-1/2" Metal Stud @ 16" O.C. (14'-0" H.)	EA	280	0%	280	0.196	\$ 55.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 7,521.61
530			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	46	0%	46	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 1,423.99
531			Sealcant	LF	674	10%	741	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 704.33
532			Wall Type F-3: Interior Furring Wall	LF	5	13.75							
533			5/8" Type X Fire-Rated Gypsum Wall Board (79 SF)	EA	2	0%	2	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 77.20
534			2" Mineral Wool Insulation	SF	72	10%	79	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 90.57
535			2-1/2" Metal Stud @ 16" O.C. (14'-0" H.)	EA	5	0%	5	0.196	\$ 55.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 145.84
536			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	1	0%	1	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 22.09
537			Sealcant	LF	10	10%	12	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 10.93
538			Wall P-1: Interior Wall	LF	202	13.75							
539			5/8" Type X Fire-Rated Gypsum Wall Board (6114 SF)	EA	191	0%	191	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 5,966.42
540			1-1/2" Mineral Wool Insulation	SF	5558	10%	6114	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 6,655.01
541			1-5/8" Metal Stud @ 16" O.C. (14'-0" H.)	EA	168	0%	168	0.168	\$ 55.00	\$ 9.24	\$ 12.88	\$ 22.12	\$ 3,721.70
542			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	56	0%	56	0.192	\$ 55.00	\$ 10.56	\$ 14.72	\$ 25.28	\$ 1,405.00
543			1-5/8" Metal Stud Cross Bracing @ 48" O.C. (0.5 Ft. Long)	EA	522	0%	522	0.006	\$ 55.00	\$ 0.33	\$ 0.46	\$ 0.79	\$ 412.65
544			Sealcant	LF	404	10%	445	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 422.39
545			Wall P-1: Interior Wall	LF	38	13.75							
546			5/8" Type X Fire-Rated Gypsum Wall Board (573 SF)	EA	18	0%	18	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 559.44
547			1-1/2" Mineral Wool Insulation	SF	1042	10%	1146	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 1,060.49
548			1-5/8" Metal Stud @ 16" O.C. (14'-0" H.)	EA	32	0%	32	0.168	\$ 55.00	\$ 9.24	\$ 12.88	\$ 22.12	\$ 717.70
549			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	10	0%	10	0.192	\$ 55.00	\$ 10.56	\$ 14.72	\$ 25.28	\$ 263.48
550			1-5/8" Metal Stud Cross Bracing @ 48" O.C. (0.5 Ft. Long)	EA	98	0%	98	0.006	\$ 55.00	\$ 0.33	\$ 0.46	\$ 0.79	\$ 77.39
551			Sealcant	LF	76	10%	83	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 79.21
552			Wall S-1: Interior Wall	LF	162	13.75							
553			5/8" Type X Fire-Rated Gypsum Wall Board (4889 SF)	EA	153	0%	153	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 4,771.07
554			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (2444 SF)	EA	76	0%	76	0.250	\$ 55.00	\$ 13.75	\$ 33.66	\$ 47.41	\$ 3,621.46
555			3" Thermafiber Safe Insulation	SF	2222	10%	2444	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 3,356.54
556			4" Metal Stud @ 12" O.C. (14'-0" H.)	EA	169	0%	169	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 5,517.65
557	</												

DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

Scope: Drywall And

Date: _____

	SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/WASTE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
	574			Sparkling @ Gypsum Board Wall	SF	146368	10%	161005	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 239,092.13
	575			Sparkling @ Gypsum Board Ceiling	SF	34048		37453	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 55,617.41
	576			Sparkling @ New Concrete Wall	SF	23073	10%	25380	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 37,688.83
	577			Sparkling @ Existing Concrete Wall	SF	1183	10%	1301	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 1,923.61
	578			Sparkling @ New CMU WALL	SF	2571	10%	2828	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 4,200.14
				3RD FLOOR											
	579			Wall Type A: Interior Wall	LF	2859	13.67								
	580			5/8" Type X Fire-Rated Gypsum Wall Board (76973 SF)	EA	2405	0%	2405	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 75,121.03
	581			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	34988	10%	38487	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 52,534.21
	582			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	2118	0%	2118	0.224	\$	\$5.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 69,087.42
	583			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	352	0%	352	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 13,119.79
	584			Sealcant	LF	10238	10%	11262	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 10,698.54
	585			Wall Type A: Interior Wall one side gypsum board	LF	209	13.67								
	586			5/8" Type X Fire-Rated Gypsum Wall Board (3149 SF)	EA	98	0%	98	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 3,073.57
	587			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	2863	10%	3149	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 4,298.86
	588			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	174	0%	174	0.224	\$	\$5.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 5,686.35
	589			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	29	0%	29	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,073.59
	590			Sealcant	LF	419	10%	461	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 437.73
	591			Wall Type A-1: Interior Partion Wall	LF	13	13.67								
	592			5/8" Type X Fire-Rated Gypsum Wall Board (390 SF)	EA	12	0%	12	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 380.38
	593			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	177	10%	195	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 266.01
	594			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	12	0%	12	0.252	\$	\$5.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 511.28
	595			6" Top & Bottom Runner (16 Ft. Long)	EA	2	0%	2	0.288	\$	\$5.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 88.10
	596			Sealcant	LF	52	10%	57	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 54.17
	597			Wall Type B-1: Interior Furring Wall	LF	276	13.67								
	598			5/8" Type X Fire-Rated Gypsum Wall Board (8299 SF)	EA	259	0%	259	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 8,099.93
	599			3" Mineral Wool Insulation	SF	3772	10%	4149	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 5,663.81
	600			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	229	0%	229	0.224	\$	\$5.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 7,480.45
	601			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	38	0%	38	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,414.47
	602			Sealcant	LF	552	10%	607	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 576.71
	603			Wall Type C-1: Interior Furring Wall	LF	166	13.67								
	604			5/8" Type X Fire-Rated Gypsum Wall Board (2497 SF)	EA	78	0%	78	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,436.67
	605			3" Mineral Wool Insulation	SF	2270	10%	2497	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 3,408.05
	606			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	138	0%	138	0.224	\$	\$5.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 4,515.47
	607			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	23	0%	23	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 851.16
	608			Sealcant	LF	332	10%	365	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 347.02
	609			Wall Type C-4: Interior Furring Wall	LF	352	13.67								
	610			5/8" Type X Fire-Rated Gypsum Wall Board (5298 SF)	EA	166	0%	166	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 5,170.94
	611			6"x 16 Gauge Metal Stud @ 16" O.C (14'-0" H.)	EA	293	0%	293	0.253	\$	\$5.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 12,714.82
	612			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	48	0%	48	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,806.20
	613			Sealcant	LF	705	10%	775	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 736.43
	614			Wall Type D: Interior Wall	LF	1040	13.67								
	615			5/8" Type X Fire-Rated Gypsum Wall Board (62555 SF)	EA	1955	0%	1955	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 61,049.89
	616			6" Mineral Wool Insulation	SF	14217	10%	15639	0.007	\$	\$5.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 25,725.79
	617			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	861	0%	861	0.252	\$	\$5.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 37,258.41
	618			6" Top & Bottom Runner (16 Ft. Long)	EA	143	0%	143	0.288	\$	\$5.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 7,070.06
	619			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	489	0%	489	0.224	\$	\$5.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 15,795.17
	620			Sealcant	LF	4160	10%	4576	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 4,347.28
	621			Wall Type F-1: Interior Furring Wall	LF	360	13.67								
	622			5/8" Type X Fire-Rated Gypsum Wall Board (5412 SF)	EA	169	0%	169	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 5,282.18
	623			1-1/2" Mineral Wool Insulation	SF	4920	10%	5412	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 5,006.49
	624			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	169	0%	169	0.192	\$	\$5.00	\$ 10.56	\$ 14.56	\$ 25.12	\$ 4,248.75
	625			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	49	0%	49	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,845.05
	626			Sealcant	LF	720	10%	792	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 752.27
	627			Wall Type F-2: Interior Furring Wall	LF	302	13.67								
	628			5/8" Type X Fire-Rated Gypsum Wall Board (4541 SF)	EA	142	0%	142	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 4,431.76
	629			2" Mineral Wool Insulation	SF	4128	10%	4541	0.007	\$	\$5.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 5,199.47
	630			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	251	0%	251	0.196	\$	\$5.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 6,743.28
	631			1-1/2" Top & Bottom Runner (16 Ft. Long)	EA	42	0%	42	0.224	\$	\$5.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 1,275.61
	632			Sealcant	LF	604	10%	664	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 631.16
	633			Wall Type F-3: Interior Furring Wall	LF	165	13.67								
	634			5/8" Type X Fire-Rated Gypsum Wall Board (2477 SF)	EA	77	0%	77	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,417.73
	635			2" Mineral Wool Insulation	SF	2252	10%	2477	0.007	\$	\$5.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 2,836.56
	636			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	137	0%	137	0.196	\$	\$5.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 3,692.22
	637			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	23	0%	23	0.224	\$	\$5.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 695.90
	638			Sealcant	LF	330	10%	362	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 344.33
	639			Wall P-1: Interior Wall	LF	153	13.67								
	640			5/8" Type X Fire-Rated Gypsum Wall Board (4609 SF)	EA	144	0%	144	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 4,498.23
	641			1-1/2" Mineral Wool Insulation	SF	4190	10%	4609	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 4,263.46
	642			1-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	128	0%	128	0.168	\$	\$5.00	\$ 9.24	\$ 12.88	\$ 22.12	\$ 2,828.18
	643			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	42	0%	42	0.192	\$	\$5.00	\$ 10.56	\$ 14.72	\$ 25.28	\$ 1,065.46
	644			1-5/8" Metal Stud Cross Bracing @ 48" O.C (0.5 Ft. Long)	EA	394	0%	394	0.006	\$	\$5.00	\$ 0.33	\$ 0.46	\$ 0.79	\$ 311.11
	645			Sealcant	LF	307	10%	337	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 320.31
	646			Wall P-1: Interior Wall	LF	49	13.67								
	647			5/8" Type X Fire-Rated Gypsum Wall Board (733 SF)	EA	23	0%	23	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 715.12
	648			1-1/2" Mineral Wool Insulation	SF	1332	10%	1466	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 1,355.59
	649			1-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	41	0%	41	0.168	\$	\$5.00	\$ 9.24	\$ 12.88	\$ 22.12	\$ 915.83
	650			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	13	0%	13	0.192	\$	\$5.00	\$ 10.56	\$ 14.72	\$ 25.28	\$ 338.77
	651			1-5/8" Metal Stud Cross Bracing @ 48" O.C (0.5 Ft. Long)	EA	125	0%	125	0.006	\$	\$5.00	\$ 0.33	\$ 0.46	\$ 0.79	\$ 989.77
	652			Sealcant	LF	97	10%	107	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 101.85
	653			Wall S-1: Interior Wall	LF	257	13.67								
	654			5/8" Type X Fire-Rated Gypsum Wall Board (7715 SF)	EA	241	0%	241	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 7,528.95
	655			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (3857 SF)	EA	121	0%	121	0.250	\$	\$5.00	\$ 13.75	\$ 33.60	\$ 47.15	\$ 5,714.82
	656			3" Thermafiber SafeB Insulation	SF	3507	10%	3857	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 5,265.20
	657			4" Metal Stud @ 12" O.C (14'-0" H.)	EA	266	0%	266	0.224	\$	\$5.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 8,

DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

Scope: Drywall And

Date: _____

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
674			5/8" Gypsum Board Ceiling (7486 SF) W/ 41.33' Ft. Long) Suspended Ceiling Framing	SF	234	0%	234	0.035	\$	\$5.00	\$ 1.93	\$ 1.89	\$ 3.81
675			5/8" Gypsum Board Ceiling (16079 SF) W/ 40.33' Ft. Long) Suspended Ceiling Framing	SF	531	0%	531	0.035	\$	\$5.00	\$ 1.93	\$ 1.89	\$ 3.81
676			Gypsum Board Ceiling (3709 SF) -TBD	SF	116	0%	116	0.016	\$	\$5.00	\$ 0.88	\$ 0.49	\$ 1.37
677			1'-0" Gypsum Board Soffit (250 SF)	SF	8	0%	8	0.025	\$	\$5.00	\$ 1.38	\$ 2.65	\$ 4.03
678			Gypsum Board Ceiling @ Parking (17438) -Color: White	SF	545	0%	545	0.016	\$	\$5.00	\$ 0.88	\$ 0.49	\$ 1.37
679			TAPPING MUDDING & SCREW										
680			Tapping	LF	101552	10%	111707	0.010	\$	\$5.00	\$ 0.55	\$ 0.12	\$ 0.67
681			Mudding	Lbs	10765	10%	11841	0.128	\$	\$5.00	\$ 7.04	\$ 1.53	\$ 8.57
			Screw	EA	223414	0%	223414		\$	\$5.00	\$ -	\$ 0.05	\$ 0.05
682			SPARKLING										
683			Sparkling @ Gypsum Board Wall	SF	156288	10%	171917	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49
684			Sparkling @ Gypsum Board Ceiling	SF	46816	10%	51498	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49
685			Sparkling @ New Concrete Wall	SF	27954	10%	30749	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49
686			Sparkling @ Existing Concrete Wall	SF	123	10%	135	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49
			Sparkling @ New CMU Wall	SF	4576	10%	5034	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49
			4TH FLOOR										
			DRY WALL										
687			Wall Type A: Interior Wall	LF	2293	12							
688			5/8" Type X Fire-Rated Gypsum Wall Board (60539 SF)	EA	1892	0%	1892	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
689			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	27518	10%	30270	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37
690			3-5/8" Metal Stud @ 16" O.C (12-0" H.)	EA	1898	0%	1898	0.192	\$	\$5.00	\$ 10.56	\$ 17.40	\$ 27.96
691			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	315	0%	315	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28
692			Sealcant	LF	9173	10%	10090	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
693			Wall Type A: Interior Wall one side gypsum board	LF	283	12							
694			5/8" Type X Fire-Rated Gypsum Wall Board (3742 SF)	EA	117	0%	117	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
695			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	3402	10%	3742	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37
696			3-5/8" Metal Stud @ 16" O.C (12-0" H.)	EA	236	0%	236	0.192	\$	\$5.00	\$ 10.56	\$ 17.40	\$ 27.96
697			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	39	0%	39	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28
698			Sealcant	LF	567	10%	624	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
699			Wall Type A-1: Interior Partition Wall	LF	33	12							
700			5/8" Type X Fire-Rated Gypsum Wall Board (868 SF)	EA	27	0%	27	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
701			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	394	10%	434	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37
702			6" Metal Stud @ 16" O.C (12-0" H.)	EA	28	0%	28	0.216	\$	\$5.00	\$ 11.88	\$ 25.20	\$ 37.08
703			6" Top & Bottom Runner (16 Ft. Long)	EA	5	0%	5	0.288	\$	\$5.00	\$ 15.84	\$ 33.60	\$ 49.44
704			Sealcant	LF	131	10%	145	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
705			Wall Type B-1: Interior Furring Wall	LF	268	12							
706			5/8" Type X Fire-Rated Gypsum Wall Board (7074 SF)	EA	221	0%	221	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
707			3" Mineral Wool Insulation	SF	3216	10%	3537	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37
708			3-5/8" Metal Stud @ 16" O.C (12-0" H.)	EA	223	0%	223	0.192	\$	\$5.00	\$ 10.56	\$ 17.40	\$ 27.96
709			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	37	0%	37	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28
710			Sealcant	LF	536	10%	590	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
711			Wall Type F-1: Interior Furring Wall	LF	85	12							
712			5/8" Type X Fire-Rated Gypsum Wall Board (1121 SF)	EA	35	0%	35	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
713			1-1/2" Mineral Wool Insulation	SF	1020	10%	1121	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93
714			1-1/2" Horizontal 2S Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	35	0%	35	0.192	\$	\$5.00	\$ 10.56	\$ 14.56	\$ 25.12
715			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	12	0%	12	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28
716			Sealcant	LF	170	10%	187	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
717			Wall Type F-2: Interior Furring Wall	LF	112	12							
718			5/8" Type X Fire-Rated Gypsum Wall Board (1477 SF)	EA	46	0%	46	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
719			2" Mineral Wool Insulation	SF	1342	10%	1477	0.007	\$	\$5.00	\$ 0.39	\$ 0.76	\$ 1.15
720			2-1/2" Metal Stud @ 16" O.C (12-0" H.)	EA	94	0%	94	0.168	\$	\$5.00	\$ 9.24	\$ 13.80	\$ 23.04
721			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	15	0%	15	0.224	\$	\$5.00	\$ 12.32	\$ 18.40	\$ 30.72
722			Sealcant	LF	224	10%	246	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
723			Wall Type F-3: Interior Furring Wall	LF	117	12							
724			5/8" Type X Fire-Rated Gypsum Wall Board (1541 SF)	EA	48	0%	48	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
725			2" Mineral Wool Insulation	SF	1401	10%	1541	0.007	\$	\$5.00	\$ 0.39	\$ 0.76	\$ 1.15
726			2-1/2" Metal Stud @ 16" O.C (12-0" H.)	EA	98	0%	98	0.168	\$	\$5.00	\$ 9.24	\$ 13.80	\$ 23.04
727			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	16	0%	16	0.224	\$	\$5.00	\$ 12.32	\$ 18.40	\$ 30.72
728			Sealcant	LF	234	10%	257	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
729			Wall P-1: Interior Wall	LF	158	12							
730			5/8" Type X Fire-Rated Gypsum Wall Board (4164 SF)	EA	130	0%	130	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
731			1-1/2" Mineral Wool Insulation	SF	3786	10%	4164	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93
732			1-5/8" Metal Stud @ 16" O.C (12-0" H.)	EA	132	0%	132	0.144	\$	\$5.00	\$ 7.92	\$ 11.04	\$ 18.96
733			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	43	0%	43	0.192	\$	\$5.00	\$ 10.56	\$ 14.72	\$ 25.28
734			1-5/8" Metal Stud Cross Bracing @ 48" O.C (0.5 Ft. Long)	EA	356	0%	356	0.006	\$	\$5.00	\$ 0.33	\$ 0.46	\$ 0.79
735			Sealcant	LF	315	10%	347	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
736			Wall P-1: Interior Wall	LF	24	12							
737			5/8" Type X Fire-Rated Gypsum Wall Board (315 SF)	EA	10	0%	10	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
738			1-1/2" Mineral Wool Insulation	SF	573	10%	630	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93
739			1-5/8" Metal Stud @ 16" O.C (12-0" H.)	EA	21	0%	21	0.144	\$	\$5.00	\$ 7.92	\$ 11.04	\$ 18.96
740			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	7	0%	7	0.192	\$	\$5.00	\$ 10.56	\$ 14.72	\$ 25.28
741			1-5/8" Metal Stud Cross Bracing @ 48" O.C (0.5 Ft. Long)	EA	54	0%	54	0.006	\$	\$5.00	\$ 0.33	\$ 0.46	\$ 0.79
742			Sealcant	LF	48	10%	53	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
743			Wall S-1: Interior Wall	LF	24	12							
744			5/8" Type X Fire-Rated Gypsum Wall Board (639 SF)	EA	20	0%	20	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
745			1" Thick, Fire-Rated & Moisture Resistance Gypsum Wall Board (320 SF)	EA	10	0%	10	0.250	\$	\$5.00	\$ 13.75	\$ 33.66	\$ 47.41
746			3" Thermafiber Safe Insulation	SF	291	10%	320	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37
747			4" Metal Stud @ 12" O.C (12-0" H.)	EA	23	0%	23	0.192	\$	\$5.00	\$ 10.56	\$ 17.40	\$ 27.96
748			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	3	0%	3	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28
749			Sealcant	LF	48	10%	53	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
750			Wall S-1: Interior Wall	LF	372	12							
751			1" Thick, Fire-Rated & Moisture Resistance Gypsum Wall Board (4914 SF)	EA	154	0%	154	0.250	\$	\$5.00	\$ 13.75	\$ 33.66	\$ 47.41
752			3" Thermafiber Safe Insulation	SF	4467	10%	4914	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37
753			4" Metal Stud @ 12" O.C (12-0" H.)	EA	411	0%	411	0.192	\$	\$5.00	\$ 10.56	\$ 17.40	\$ 27.96
754			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	51	0%	51	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28
755			Sealcant	LF	745	10%	819	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
756			Wall Type D: Interior Wall	LF	1176	12							
757			5/8" Type X Fire-Rated Gypsum Wall Board (62069 SF)	EA	1940	0%	1940	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
758			6" Mineral Wool Insulation	SF	14106	10%	15517	0.007	\$	\$5.00	\$ 0.39	\$ 1.26	\$ 1.65
759			6" Metal Stud @ 16" O.C (12-0" H.)	EA	973	0%	973	0.216	\$	\$5.00	\$ 11.88	\$ 25.20	\$ 37.08
760			6" Top & Bottom Runner (16 Ft. Long)	EA	162	0%	162	0.288	\$	\$5.00	\$ 15.84	\$ 33.60	\$ 49.44
761			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	485	0%	485	0.224	\$	\$5.00	\$ 12.32	\$ 20.00	\$ 32.32
762			Sealcant	LF	4702	10%	5172	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
763			Wall Type C-4: Interior Furring Wall	LF	140	12							
764			5/8" Type X Fire-Rated Gypsum Wall Board (1845 SF)	EA	58	0%	58	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
765			6" x 16 Gauge Metal Stud @ 16" O.C (12-0" H.)	EA	117	0%	117	0.216	\$	\$5.00	\$ 11.88	\$ 25.20	\$ 37.08
766			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	19	0%	19	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28
767			Sealcant	LF	280	10%	307	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95
768			Wall Type M-1: Furring Wall	LF	230	12							
769			5/8" Type X Fire-Rated Gypsum Wall Board (6069 SF)	EA	190	0%	190	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23
770													
771													
772													
773													
774													
775													
776													
777													
778													
779													
780													
781													

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
770			3" Polystyrenurate Rigid Insulation	SF	2758	10%	3034	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 4,141.80
771			6" Metal Stud @ 16" O.C (12'-0" H.)	EA	191	0%	191	0.216	\$ 55.00	\$ 11.88	\$ 25.20	\$ 37.08	\$ 7,090.37
772			6" Top & Bottom Runner (16 Ft. Long)	EA	32	0%	32	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 1,562.66
773			18 Gauge G90 Coated Horizontal Hat Channel @ 16" O.C (16 Ft. Long)	EA	143	0%	143	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 4,608.46
774			Sealcant	LF	919	10%	1011	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 960.86
			GYPSPUM BOARD CEILING										
775			5/8" Gypsum Board Ceiling (960 SF) W/ -2' Ft. Long) Suspended Ceiling Framing	SF	30	0%	30	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 114.30
776			5/8" Gypsum Board Ceiling (7186 SF) W/ -1.33' Ft. Long) Suspended Ceiling Framing	SF	225	0%	225	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 855.97
777			5/8" Gypsum Board Ceiling (17197 SF) W/ -0.33' Ft. Long) Suspended Ceiling Framing	SF	537	0%	537	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 2,047.73
778			Gypsum Board Ceiling (3996 SF) -TBD	SF	125	0%	125	0.016	\$ 55.00	\$ 0.88	\$ 0.49	\$ 1.37	\$ 170.49
779			1'-0" Gypsum Board Soffit (251 SF)	SF	8	0%	8	0.025	\$ 55.00	\$ 1.38	\$ 2.65	\$ 4.03	\$ 31.62
780			Gypsum Board Ceiling @ Parking (8422) -Color: White	SF	263	0%	263	0.016	\$ 55.00	\$ 0.88	\$ 0.49	\$ 1.37	\$ 359.32
			TAPPING MUDDING & SCREW										
781			Tapping	LF	78384	10%	86222	0.010	\$ 55.00	\$ 0.55	\$ 0.12	\$ 0.67	\$ 57,769.01
782			Mudding	LBs	8309	10%	9140	0.128	\$ 55.00	\$ 7.04	\$ 1.53	\$ 8.57	\$ 78,326.15
783			Screw	EA	172445	0%	172445		\$ 55.00	\$ -	\$ 0.05	\$ 0.05	\$ 8,622.24
			SPARKLING										
784			Sparkling @ Gypsum Board Wall	SF	118752	10%	130627	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 193,981.39
785			Sparkling @ Gypsum Board Ceiling	SF	38016	10%	41818	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 62,099.14
786			Sparkling @ New Concrete Wall	SF	13656	10%	15022	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 22,307.08
787			Sparkling @ New CMU WALL	SF	3192	10%	3511	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 5,214.13
			5TH FLOOR										
			DRY WALL										
788			Wall Type A: Interior Wall	LF	2700	12.75							
789			5/8" Type X Fire-Rated Gypsum Wall Board (75734 SF)	EA	2367	0%	2367	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 73,912.08
790			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	34425	10%	37867	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 51,688.75
791			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	2234	0%	2234	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 72,785.70
792			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	371	0%	371	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 13,186.70
793			Sealcant	LF	10800	10%	11880	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 151,112.48
794			Wall Type A: Interior Wall	LF	27	12.75							
795			5/8" Type X Fire-Rated Gypsum Wall Board (378 SF)	EA	12	0%	12	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 369.29
796			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	344	10%	378	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 516.51
797			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	23	0%	23	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 763.77
798			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	4	0%	4	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 131.77
799			Sealcant	LF	54	10%	59	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 755.01
800			Wall Type A-1: Interior Partion Wall	LF	3	12.75							
801			5/8" Type X Fire-Rated Gypsum Wall Board (97 SF)	EA	3	0%	3	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 94.99
802			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	44	10%	49	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 66.43
803			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	4	0%	4	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 171.74
804			6" Top & Bottom Runner (16 Ft. Long)	EA	0	0%	0	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 23.59
805			Sealcant	LF	14	10%	15	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 14.50
806			Wall Type B-1: Interior Furring Wall	LF	141	12.75							
807			5/8" Type X Fire-Rated Gypsum Wall Board (3955 SF)	EA	124	0%	124	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 3,860.16
808			3" Mineral Wool Insulation	SF	1798	10%	1978	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 2,699.51
809			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	118	0%	118	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 3,840.18
810			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	19	0%	19	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 688.69
811			Sealcant	LF	282	10%	310	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 3,946.02
812			Wall Type C-4: Interior Furring Wall	LF	130	12.75							
813			5/8" Type X Fire-Rated Gypsum Wall Board (1823 SF)	EA	57	0%	57	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 1,779.24
814			6" x 16 Gauge Metal Stud @ 16" O.C (14'-0" H.)	EA	109	0%	109	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 4,698.49
815			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	18	0%	18	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 666.33
816			Sealcant	LF	260	10%	286	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 271.68
817			Wall Type D: Interior Wall	LF	986	12.75							
818			5/8" Type X Fire-Rated Gypsum Wall Board (55331 SF)	EA	1729	0%	1729	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 53,999.47
819			6" Mineral Wool Insulation	SF	12575	10%	13833	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 22,754.82
820			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	817	0%	817	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 35,336.00
821			6" Top & Bottom Runner (16 Ft. Long)	EA	136	0%	136	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 6,704.80
822			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	432	0%	432	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 13,971.04
823			Sealcant	LF	3945	10%	4340	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 4,122.69
824			Wall Type D: Interior Wall	LF	211	12.75							
825			5/8" Type X Fire-Rated Gypsum Wall Board (11861 SF)	EA	371	0%	371	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 11,575.81
826			6" Mineral Wool Insulation	SF	2696	10%	2965	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 4,877.93
827			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	176	0%	176	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 7,612.33
828			6" Top & Bottom Runner (16 Ft. Long)	EA	29	0%	29	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 1,437.30
829			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	93	0%	93	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 2,994.96
830			Sealcant	LF	423	10%	465	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 441.89
831			Wall Type F-1: Interior Furring Wall	LF	173	12.75							
832			5/8" Type X Fire-Rated Gypsum Wall Board (2429 SF)	EA	76	0%	76	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,370.82
833			1-1/2" Mineral Wool Insulation	SF	2208	10%	2429	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 2,247.07
834			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	76	0%	76	0.192	\$ 55.00	\$ 10.56	\$ 14.56	\$ 25.12	\$ 1,906.98
835			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	24	0%	24	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 887.87
836			Sealcant	LF	346	10%	381	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 362.01
837			Wall Type F-2: Interior Furring Wall	LF	162	12.75							
838			5/8" Type X Fire-Rated Gypsum Wall Board (2268 SF)	EA	71	0%	71	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,213.00
839			2" Mineral Wool Insulation	SF	2061	10%	2268	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 2,596.36
840			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	135	0%	135	0.196	\$ 55.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 3,623.97
841			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	22	0%	22	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 682.94
842			Sealcant	LF	323	10%	356	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 337.91
843			Wall Type F-3: Interior Furring Wall	LF	212	12.75							
844			5/8" Type X Fire-Rated Gypsum Wall Board (2980 SF)	EA	93	0%	93	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,908.19
845			2" Mineral Wool Insulation	SF	2709	10%	2980	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 3,411.98
846			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	177	0%	177	0.196	\$ 55.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 4,753.11
847													

DETAILED BREAKDOWN OF ITEMS													
Prepared for: Project ID: Scope: Drywall And													
													Date:
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
864			5/8" Type X Fire-Rated Gypsum Wall Board (9311 SF)	EA	291	0%	291	0.240	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 9,086.87
865			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (4655 SF)	EA	145	0%	145	0.250	\$ 55.00	\$ 13.75	\$ 33.66	\$ 47.41	\$ 6,897.35
866			3" Thermafiber Safb Insulation	SF	4232	10%	4655	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 6,354.70
867			4" Metal Stud @ 12" O.C (14'-0" H.)	EA	321	0%	321	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 10,476.33
868			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	46	0%	46	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,701.52
869			Sealant	LF	664	10%	730	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 693.75
870			Wall S-1: Interior Wall One Side Gypsum Board	LF	92	12.75							
871			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (967 SF)	EA	40	0%	40	0.250	\$ 55.00	\$ 13.75	\$ 33.66	\$ 47.41	\$ 1,902.10
872			3" Thermafiber Safb Insulation	SF	1167	10%	1284	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 1,752.45
873			4" Metal Stud @ 12" O.C (14'-0" H.)	EA	102	0%	102	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 3,320.52
874			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	13	0%	13	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 469.23
875			Sealant	LF	183	10%	201	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 191.32
876			Wall Type M-1	LF	392	12.75							
877			5/8" Type X Fire-Rated Gypsum Wall Board (6069 SF)	EA	344	0%	344	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 10,734.03
878			3" Polyisocyanurate Rigid Insulation	SF	4999	10%	5499	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 7,506.60
879			6" Metal Stud @ 16" O.C (12'-0" H.)	EA	325	0%	325	0.216	\$ 55.00	\$ 11.88	\$ 25.20	\$ 37.08	\$ 12,065.89
880			6" Top & Bottom Runner (16 Ft. Long)	EA	54	0%	54	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 2,665.56
881			18 Gauge G90 Coated Horizontal Hat Channel @ 16" O.C (16 Ft. Long)	EA	258	0%	258	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 8,352.39
882			Sealant	LF	1568	10%	1725	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 1,639.02
883			Wall Type B-1: Interior Wall	LF	133	12.75							
884			5/8" Type X Fire-Rated Gypsum Wall Board (14255 SF)	EA	116	0%	116	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 3,637.60
885			3" Mineral Wool Insulation	SF	1694	10%	1864	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 2,543.87
886			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	111	0%	111	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 3,620.84
887			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	18	0%	18	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 648.99
888			Sealant	LF	266	10%	292	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 3,718.51
			GYPSPUM BOARD CEILING										
889			5/8" Gypsum Board Ceiling (961 SF) W/ 4/2" Ft. Long) Suspended Ceiling Framing	SF	30	0%	30	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 114.39
890			5/8" Gypsum Board Ceiling (7201 SF) W/ 4/1.33" Ft. Long) Suspended Ceiling Framing	SF	225	0%	225	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 857.44
891			5/8" Gypsum Board Ceiling (17116 SF) W/ 4/0.33" Ft. Long) Suspended Ceiling Framing	SF	535	0%	535	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 2,038.06
892			Gypsum Board Ceiling (3592 SF)	SF	112	0%	112	0.016	\$ 55.00	\$ 0.88	\$ 0.49	\$ 1.37	\$ 153.27
893			-TBD										
894			1/0" Gypsum Board Soffit (251 SF)	SF	8	0%	8	0.025	\$ 55.00	\$ 1.38	\$ 2.65	\$ 4.03	\$ 31.62
			Gypsum Board Ceiling @ Parking (8681)	SF	271	0%	271	0.016	\$ 55.00	\$ 0.88	\$ 0.49	\$ 1.37	\$ 370.39
			-Color: White										
			TAPPING MUDDING & SCREW										
895			Tapping	LF	91120	10%	100232	0.010	\$ 55.00	\$ 0.55	\$ 0.12	\$ 0.67	\$ 67,155.44
896			Mudding	Lbs	9659	10%	10625	0.128	\$ 55.00	\$ 7.04	\$ 1.53	\$ 8.57	\$ 91,052.75
897			Screw	EA	200464	0%	200464		\$ 55.00	\$ -	\$ 0.05	\$ 0.05	\$ 10,023.20
			SPARKLING										
898			Sparkling @ Gypsum Board Wall	SF	144448	10%	158893	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 235,955.81
899			Sparkling @ Gypsum Board Ceiling	SF	37792	10%	41571	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 61,733.23
900			Sparkling @ New Concrete Wall	SF	10493	10%	11543	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 17,140.72
901			Sparkling @ New CMU WALL	SF	4220	10%	4642	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 6,893.78
			6TH FLOOR										
			DRY WALL										
902			Wall S-1: Interior Wall	LF	412	12.67							
903			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (5742 SF)	EA	179	0%	179	0.250	\$ 55.00	\$ 13.75	\$ 33.66	\$ 47.41	\$ 8,507.20
904			3" Thermafiber Safb Insulation	SF	5220	10%	5742	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 7,837.89
905			4" Metal Stud @ 12" O.C (14'-0" H.)	EA	454	0%	454	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 14,819.27
906			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	57	0%	57	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 2,111.91
907			Sealant	LF	824	10%	906	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 861.08
908			Wall Type D-1: Interior Wall	LF	1136	12.67							
909			5/8" Type X Fire-Rated Gypsum Wall Board (63330 SF)	EA	1979	0%	1979	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 61,805.86
910			6" Mineral Wool Insulation	SF	14393	10%	15832	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 26,044.35
911			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	941	0%	941	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 40,692.47
912			6" Top & Bottom Runner (16 Ft. Long)	EA	156	0%	156	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 7,722.53
913			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	495	0%	495	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 15,990.76
914			Sealant	LF	4544	10%	4998	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 4,748.48
915			Wall Type A: Interior Wall	LF	1845	12.67							
916			5/8" Type X Fire-Rated Gypsum Wall Board (51428 SF)	EA	1607	0%	1607	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 50,190.06
917			3" Mineral Wool Insulation	SF	23376	10%	25714	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 35,099.29
918			-Batts By Rockwool Or Equal										
919			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	1527	0%	1527	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 49,812.04
920			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	254	0%	254	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 9,010.98
			Sealant	LF	7380	10%	8118	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 103,260.96
921			Wall Type A: Interior Wall	LF	377	12.67							
922			5/8" Type X Fire-Rated Gypsum Wall Board (5254 SF)	EA	164	0%	164	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 5,127.82
923			3" Mineral Wool Insulation	SF	4777	10%	5254	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 7,172.05
924			-Batts By Rockwool Or Equal										
925			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	313	0%	313	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 10,206.95
926			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	52	0%	52	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 1,841.27
			Sealant	LF	754	10%	829	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 10,549.97
927			Wall Type F-3: Interior Furring Wall	LF	63	12.67							
928			5/8" Type X Fire-Rated Gypsum Wall Board (878 SF)	EA	27	0%	27	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 856.90
929			2" Mineral Wool Insulation	SF	798	10%	878	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 1,005.35
930			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	53	0%	53	0.196	\$ 55.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 1,430.16
931			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	9	0%	9	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 266.11
932			Sealant	LF	126	10%	139	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 131.67
933			Wall P-1: Interior Wall	LF	105	12.67							
934			5/8" Type X Fire-Rated Gypsum Wall Board (2927 SF)	EA	91	0%	91	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,856.34
935			1-1/2" Mineral Wool Insulation	SF	2661	10%	2927	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 2,707.26
936			1-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	88	0%	88	0.168	\$ 55.00	\$ 9.24	\$ 12.88	\$ 22.12	\$ 1,945.28
937			1-5										

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
													Date:
SIR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
960			Wall Type F-2: Interior Furring Wall	LF	479	12.67							
961			5/8" Type X Fire-Rated Gypsum Wall Board (6676 SF)	EA	209	0%	209	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 6,515.19
962			2" Mineral Wool Insulation	SF	6069	10%	6676	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 7,643.82
963			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	397	0%	397	0.196	\$ 55.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 10,678.49
964			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	66	0%	66	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 2,023.30
965			Sealant	LF	958	10%	1054	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 1,001.11
966			Wall Type A-1: Interior Partion Wall	LF	13	12.67							
967			5/8" Type X Fire-Rated Gypsum Wall Board (362 SF)	EA	11	0%	11	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 353.64
968			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	165	10%	181	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 247.31
969			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	12	0%	12	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 386.61
970			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	2	0%	2	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 63.49
971			Sealant	LF	52	10%	57	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 727.58
972			Wall Type C-4: Interior Furring Wall	LF	158	12.67							
973			5/8" Type X Fire-Rated Gypsum Wall Board (2202 SF)	EA	69	0%	69	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,149.06
974			6" x 16 Gauge Metal Stud @ 16" O.C (14'-0" H.)	EA	132	0%	132	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 5,700.66
975			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	22	0%	22	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 809.91
976			Sealant	LF	316	10%	348	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 330.22
977			Knee Wall	LF	116	3.50							
978			5/8" Type X Fire-Rated Gypsum Wall Board (893 SF)	EA	28	0%	28	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 871.71
979			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	406	10%	447	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 609.61
980			3-5/8" Metal Stud @ 16" O.C (4'-0" H.)	EA	97	0%	97	0.064	\$ 55.00	\$ 3.52	\$ 5.80	\$ 9.32	\$ 904.41
981			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	16	0%	16	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 594.62
982			Sealant	LF	464	10%	510	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 484.88
			GYPSUM BOARD CEILING										
983			5/8" Gypsum Board Ceiling (433 SF) W/ -1/2" Ft. Long) Suspended Ceiling Framing	SF	14	0%	14	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 51.60
984			5/8" Gypsum Board Ceiling (8626 SF) W/ -1.33" Ft. Long) Suspended Ceiling Framing	SF	270	0%	270	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 1,027.06
985			5/8" Gypsum Board Ceiling (14690 SF) W/ -0.33" Ft. Long) Suspended Ceiling Framing	SF	459	0%	459	0.035	\$ 55.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 1,749.18
986			Gypsum Board Ceiling (3156 SF) -TBD	SF	99	0%	99	0.016	\$ 55.00	\$ 0.88	\$ 0.49	\$ 1.37	\$ 134.67
987			1'-0" Gypsum Board Soffit (492 SF)	SF	15	0%	15	0.025	\$ 55.00	\$ 1.38	\$ 2.65	\$ 4.03	\$ 61.87
			TAPPING MUDDING & SCREW										
988			Tapping	LF	69760	10%	76736	0.010	\$ 55.00	\$ 0.55	\$ 0.12	\$ 0.67	\$ 51,413.12
989			Mudding	Lbs	7395	10%	8134	0.128	\$ 55.00	\$ 7.04	\$ 1.53	\$ 8.57	\$ 69,708.52
990			Screw	EA	153472	0%	153472		\$ 55.00	\$ -	\$ 0.05	\$ 0.05	\$ 7,673.60
			SPARKLING										
991			Sparkling @ Gypsum Board Wall	SF	112128	10%	123341	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 183,161.09
992			Sparkling @ Gypsum Board Ceiling	SF	27392	10%	30131	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 44,744.83
993			Sparkling @ New Concrete Wall	SF	9388	10%	10327	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 15,336.07
994			Sparkling @ New CMU WALL	SF	1242	10%	1366	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 2,028.25
			7TH FLOOR										
			DRY WALL										
995			Wall Type D: Interior Wall	LF	1123	12.5							
996			5/8" Type X Fire-Rated Gypsum Wall Board (61765 SF)	EA	1930	0%	1930	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 60,278.78
997			6" Mineral Wool Insulation	SF	14038	10%	15441	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 25,400.86
998			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	930	0%	930	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 40,227.34
999			6" Top & Bottom Runner (16 Ft. Long)	EA	154	0%	154	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 7,634.15
1000			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	483	0%	483	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 15,595.66
1001			Sealant	LF	4492	10%	4941	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 4,694.14
1002			Wall S-1: Interior Wall	LF	451	12.5							
1003			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (6201 SF)	EA	194	0%	194	0.250	\$ 55.00	\$ 13.75	\$ 33.66	\$ 47.41	\$ 9,187.54
1004			3" Thermafiber Safe Insulation	SF	5638	10%	6201	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 8,464.71
1005			4" Metal Stud @ 12" O.C (14'-0" H.)	EA	497	0%	497	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 16,218.66
1006			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	62	0%	62	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 2,311.83
1007			Sealant	LF	902	10%	992	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 942.59
1008			Wall Type A: Interior Wall	LF	1509	12.5							
1009			5/8" Type X Fire-Rated Gypsum Wall Board (41498 SF)	EA	1297	0%	1297	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 40,498.97
1010			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	18863	10%	20749	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 28,322.04
1011			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	1249	0%	1249	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 40,747.11
1012			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	207	0%	207	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 7,369.96
1013			Sealant	LF	6036	10%	6640	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 84,455.71
1014			Wall Type Aa: Interior Wall	LF	381	12.5							
1015			5/8" Type X Fire-Rated Gypsum Wall Board (5239 SF)	EA	164	0%	164	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 5,112.69
1016			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	4763	10%	5239	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 7,150.89
1017			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	316	0%	316	0.224	\$ 55.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 10,314.86
1018			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	52	0%	52	0.256	\$ 55.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 1,860.80
1019			Sealant	LF	762	10%	838	0.010	\$ 55.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 10,661.90
1020			Wall Type A-1a: Interior Partion Wall	LF	21	12.5							
1021			5/8" Type X Fire-Rated Gypsum Wall Board (289 SF)	EA	9	0%	9	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 281.80
1022			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	263	10%	289	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 394.14
1023			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	18	0%	18	0.252	\$ 55.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 798.94
1024			6" Top & Bottom Runner (16 Ft. Long)	EA	3	0%	3	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 142.76
1025			Sealant	LF	42	10%	46	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 43.89
1026			Wall Type F-1: Interior Furring Wall	LF	185	12.5							
1027			5/8" Type X Fire-Rated Gypsum Wall Board (2544 SF)	EA	79	0%	79	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,482.54
1028			1-1/2" Mineral Wool Insulation	SF	2313	10%	2544	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 2,352.97
1029			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	79	0%	79	0.192	\$ 55.00	\$ 10.56	\$ 14.56	\$ 25.12	\$ 1,996.84
1030			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	25	0%	25	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 948.31
1031			Sealant	LF	370	10%	407	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 386.65
1032			Wall Type F-2: Interior Furring Wall	LF	383	12.5							
1033			5/8" Type X Fire-Rated Gypsum Wall Board (5266 SF)	EA	165	0%	165	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 5,139.53
1034			2" Mineral Wool Insulation	SF	4788	10%	5266	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 6,029.86
1035			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	318	0%	318	0.196	\$ 55.00	\$ 10.78	\$ 16.10	\$ 26.88	\$ 8,544.26
1036			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	53	0%	53	0.224	\$ 55.00	\$ 12.32	\$		

DETAILED BREAKDOWN OF ITEMS														
Prepared for:														
Project ID:														
Scope: Drywall And														
												Date:		
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
1053			1-1/2" Mineral Wool Insulation	SF	1000	10%	1100	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 1,017.50
1054			1-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	34	0%	34	0.168	\$	\$5.00	\$ 9.24	\$ 12.88	\$ 22.12	\$ 756.12
1055			1-5/8" Top & Bottom Runner (16 Ft. Long)	EA	11	0%	11	0.192	\$	\$5.00	\$ 10.56	\$ 14.72	\$ 25.28	\$ 278.08
1056			1-5/8" Metal Stud Cross Bracing @ 48" O.C (0.5 Ft. Long)	EA	94	0%	94	0.006	\$	\$5.00	\$ 0.33	\$ 0.46	\$ 0.79	\$ 74.25
1057			Sealant	LF	80	10%	88	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 83.60
1058			Wall Type A-1: Interior Partition Wall	LF	13	12.5								
1059			5/8" Type X Fire-Rated Gypsum Wall Board (358 SF)	EA	11	0%	11	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 348.90
1060			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	163	10%	179	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 243.99
1061			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	12	0%	12	0.252	\$	\$5.00	\$ 13.86	\$ 29.40	\$ 43.26	\$ 512.71
1062			6" Top & Bottom Runner (16 Ft. Long)	EA	2	0%	2	0.288	\$	\$5.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 88.37
1063			Sealant	LF	52	10%	57	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 54.34
1064			Wall S-1: Interior Wall	LF	39	12.5								
1065			5/8" Type X Fire-Rated Gypsum Wall Board (1073 SF)	EA	34	0%	34	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 1,046.69
1066			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (536 SF)	EA	17	0%	17	0.250	\$	\$5.00	\$ 13.75	\$ 33.66	\$ 47.41	\$ 794.49
1067			3" Thermafiber Safe Insulation	SF	488	10%	536	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 731.98
1068			4" Metal Stud @ 12" O.C (14'-0" H.)	EA	38	0%	38	0.224	\$	\$5.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 1,238.89
1069			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	5	0%	5	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 199.91
1070			Sealant	LF	78	10%	86	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 81.51
1071			Wall Type Z1: Interior Wall	LF	16	12.5								
1072			5/8" Type X Fire-Rated Gypsum Wall Board (880 SF)	EA	28	0%	28	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 858.83
1073			3" Mineral Wool Insulation	SF	200	10%	220	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 300.30
1074			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	14	0%	14	0.224	\$	\$5.00	\$ 12.32	\$ 20.30	\$ 32.62	\$ 467.55
1075			2	EA	2	0%	2	0.256	\$	\$5.00	\$ 12.32	\$ 23.20	\$ 35.52	\$ 78.14
1076			Sealant	LF	64	10%	70	0.010	\$	\$5.00	\$ 12.32	\$ 0.40	\$ 12.72	\$ 895.49
1077			Knee Wall	LF	119	3.5								
1078			5/8" Type X Fire-Rated Gypsum Wall Board (3273 SF)	EA	29	0%	29	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 894.25
1079			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	417	10%	458	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 625.37
1080			3-5/8" Metal Stud @ 16" O.C (4'-0" H.)	EA	100	0%	100	0.064	\$	\$5.00	\$ 3.52	\$ 5.80	\$ 9.32	\$ 927.54
1081			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	16	0%	16	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 609.99
1082			Sealant	LF	476	10%	524	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 497.42
			GYPSUM BOARD CEILING											
1083			5/8" Gypsum Board Ceiling (1076 SF) W/ -(2' Ft. Long) Suspended Ceiling Framing	SF	34	0%	34	0.035	\$	\$5.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 128.13
1084			5/8" Gypsum Board Ceiling (7136 SF) W/ -(1.33' Ft. Long) Suspended Ceiling Framing	SF	223	0%	223	0.035	\$	\$5.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 849.72
1085			5/8" Gypsum Board Ceiling (11799 SF) W/ -(0.33' Ft. Long) Suspended Ceiling Framing	SF	369	0%	369	0.035	\$	\$5.00	\$ 1.93	\$ 1.89	\$ 3.81	\$ 1,404.94
1086			Gypsum Board Ceiling (3883 SF) -TBD	SF	121	0%	121	0.016	\$	\$5.00	\$ 0.88	\$ 0.49	\$ 1.37	\$ 165.68
1087			1'-0" Gypsum Board Soffit (199 SF)	SF	6	0%	6	0.025	\$	\$5.00	\$ 1.38	\$ 2.65	\$ 4.03	\$ 25.02
			TAPPING MUDDING & SCREW											
1088			Tapping	LF	61312	10%	67443	0.010	\$	\$5.00	\$ 0.55	\$ 0.12	\$ 0.67	\$ 45,186.94
1089			Mudding	Lbs	6499	10%	7149	0.128	\$	\$5.00	\$ 7.04	\$ 1.53	\$ 8.57	\$ 61,266.75
1090			Screw	EA	134886	0%	134886		\$	\$5.00	\$ -	\$ 0.05	\$ 0.05	\$ 6,744.32
			SPARKLING											
1091			Sparkling @ Gypsum Board Wall	SF	98528	10%	108381	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 160,945.49
1092			Sparkling @ Gypsum Board Ceiling	SF	24096	10%	26506	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 39,360.82
1093			Sparkling @ New Concrete Wall	SF	12012	10%	13213	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 19,621.60
1094			Sparkling @ New CMU WALL	SF	1634	10%	1797	0.015	\$	\$5.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 2,668.32
			7TH FLOOR MEZZANINE											
			DRY WALL											
1095			Wall Type F-1: Interior Furring Wall	LF	51	8.25								
1096			5/8" Type X Fire-Rated Gypsum Wall Board (463 SF)	EA	14	0%	14	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 451.69
1097			1-1/2" Mineral Wool Insulation	SF	421	10%	463	0.007	\$	\$5.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 1,017.50
1098			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	14	0%	14	0.192	\$	\$5.00	\$ 10.56	\$ 14.56	\$ 25.12	\$ 278.08
1099			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	7	0%	7	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 410.17
1100			Sealant	LF	102	10%	112	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 106.59
1101			Wall Type F-2: Interior Furring Wall	LF	109	8.25								
1102			5/8" Type X Fire-Rated Gypsum Wall Board (989 SF)	EA	37	0%	37	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 965.37
1103			2" Mineral Wool Insulation	SF	899	10%	989	0.007	\$	\$5.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 1,132.61
1104			2-1/2" Metal Stud @ 16" O.C (10'-0" H.)	EA	91	0%	91	0.140	\$	\$5.00	\$ 7.70	\$ 11.50	\$ 19.20	\$ 1,752.01
1105			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	15	0%	15	0.224	\$	\$5.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 460.42
1106			Sealant	LF	218	10%	240	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 227.81
1107			Wall Type A2: Interior Wall one side gypsum board	LF	498	8.25								
1108			5/8" Type X Fire-Rated Gypsum Wall Board (4519 SF)	EA	141	0%	141	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 4,410.60
1109			3" Mineral Wool Insulation -Batts By Rockwool Or Equal	SF	4109	10%	4519	0.007	\$	\$5.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 6,168.91
1110			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	413	0%	413	0.160	\$	\$5.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 9,622.43
1111			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	68	0%	68	0.256	\$	\$5.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 2,552.75
1112			Sealant	LF	996	10%	1096	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 1,040.82
1113			Wall Type F-3: Interior Furring Wall	LF	26	8.25								
1114			5/8" Type X Fire-Rated Gypsum Wall Board (236 SF)	EA	7	0%	7	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 230.27
1115			2" Mineral Wool Insulation	SF	215	10%	236	0.007	\$	\$5.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 270.16
1116			2-1/2" Metal Stud @ 16" O.C (10'-0" H.)	EA	23	0%	23	0.140	\$	\$5.00	\$ 7.70	\$ 11.50	\$ 19.20	\$ 433.99
1117			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	4	0%	4	0.224	\$	\$5.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 109.82
1118			Sealant	LF	52	10%	57	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 54.34
1119			Wall Type D: Interior Wall	LF	286	8.25								
1120			5/8" Type X Fire-Rated Gypsum Wall Board (10382 SF)	EA	324	0%	324	0.250	\$	\$5.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 10,131.99
1121			6" Mineral Wool Insulation	SF	2360	10%	2595	0.007	\$	\$5.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 4,269.52
1122			6" Metal Stud @ 16" O.C (10'-0" H.)	EA	238	0%	238	0.180	\$	\$5.00	\$ 9.90	\$ 21.00	\$ 30.90	\$ 7,343.12
1123			6" Top & Bottom Runner (16 Ft. Long)	EA	39	0%	39	0.288	\$	\$5.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 1,944.23
1124			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	81	0%	81	0.224	\$	\$5.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 2,621.40
1125			Sealant	LF	1144	10%	1258	0.010	\$	\$5.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 1,195.48
1126			Wall Type A: Interior Wall	LF	81	8.25								
1127			5/8" Type X Fire-Rated Gypsum Wall Board (14											

DETAILED BREAKDOWN OF ITEMS													
Prepared for:													
Project ID:													
Scope: Drywall And													
Date:													
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
1147			3" Mineral Wool Insulation	SF	2120	10%	2332	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 3,183.56
1148			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	214	0%	214	0.160	\$ 55.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 4,978.19
1149			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	35	0%	35	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,317.38
1150			Sealcant	LF	1028	10%	1131	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 1,074.26
1151			Wall Type Z-1: Interior Stud Wall W/ one sided gypsum board	LF	20	8.25							
1152			5/8" Type X Fire-Rated Gypsum Wall Board (363 SF)	EA	23	0%	23	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 708.53
1153			3" Mineral Wool Insulation	SF	165	10%	182	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 247.75
1154			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	18	0%	18	0.160	\$ 55.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 411.04
1155			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	3	0%	3	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 102.52
1156			Sealcant	LF	80	10%	88	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 83.60
1157			Wall Type Z-2: Interior Furring Wall	LF	98	8.25							
1158			5/8" Type X Fire-Rated Gypsum Wall Board (2668 SF)	EA	83	0%	83	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 2,603.85
1159			3" Mineral Wool Insulation	SF	809	10%	889	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 1,213.96
1160			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	82	0%	82	0.160	\$ 55.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 1,914.16
1161			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	13	0%	13	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 502.35
1162			Sealcant	LF	392	10%	431	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 409.64
1163			Wall Type Z-3: Interior Furring Wall	LF	275	8.25							
1164			5/8" Type X Fire-Rated Gypsum Wall Board (4991 SF)	EA	312	0%	312	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 9,742.30
1165			3" Mineral Wool Insulation	SF	2269	10%	2496	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 3,406.53
1166			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	229	0%	229	0.160	\$ 55.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 5,325.07
1167			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	38	0%	38	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 1,409.65
1168			Sealcant	LF	1100	10%	1210	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 1,149.50
			TAPPING MUDDING & SCREW										
1169			Tapping	LF	152832	10%	168115	0.010	\$ 55.00	\$ 0.55	\$ 0.12	\$ 0.67	\$ 112,637.18
1170			Mudding	Lbs	16200	10%	17820	0.128	\$ 55.00	\$ 7.04	\$ 1.53	\$ 8.57	\$ 152,719.21
1171			Screw	EA	336230	0%	336230		\$ 55.00	\$ -	\$ 0.05	\$ 0.05	\$ 16,811.52
			SPARKLING										
1172			Sparkling @ Gypsum Board Wall	SF	305664	10%	336230	0.015	\$ 55.00	\$ 0.83	\$ 0.66	\$ 1.49	\$ 499,302.14
			8TH FLOOR										
			DRY WALL										
1173			Wall Type A: Interior Wall	LF	664	10							
1174			5/8" Type X Fire-Rated Gypsum Wall Board (14600 SF)	EA	456	0%	456	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 14,248.77
1175			3" Mineral Wool Insulation	SF	6636	10%	7300	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 9,964.55
1176			-Batts By Rockwool Or Equal										
1176			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	550	0%	550	0.160	\$ 55.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 12,814.42
1177			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	91	0%	91	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 3,401.82
1178			Sealcant	LF	2655	10%	2920	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 2,774.02
1179			Wall Type Aa: Interior Furring Wall	LF	44	10							
1180			5/8" Type X Fire-Rated Gypsum Wall Board (479 SF)	EA	15	0%	15	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 467.42
1181			3" Mineral Wool Insulation	SF	435	10%	479	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 653.75
1182			-Batts By Rockwool Or Equal										
1182			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	37	0%	37	0.160	\$ 55.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 864.68
1183			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	6	0%	6	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 223.19
1184			Wall Type A1a: Interior Furring Wall	LF	34	10							
1185			5/8" Type X Fire-Rated Gypsum Wall Board (373 SF)	EA	12	0%	12	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 363.82
1186			3" Mineral Wool Insulation	SF	339	10%	373	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 508.86
1187			-Batts By Rockwool Or Equal										
1187			6" Metal Stud @ 16" O.C (10'-0" H.)	EA	29	0%	29	0.180	\$ 55.00	\$ 9.90	\$ 21.00	\$ 30.90	\$ 900.10
1188			6" Top & Bottom Runner (16 Ft. Long)	EA	5	0%	5	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 230.38
1189			Sealcant	LF	68	10%	75	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 70.83
1190			Wall Type D: Interior Wall	LF	509	10							
1191			5/8" Type X Fire-Rated Gypsum Wall Board (22385 SF)	EA	700	0%	700	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 21,846.79
1192			6" Mineral Wool Insulation	SF	5088	10%	5596	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 9,206.01
1193			6" Metal Stud @ 16" O.C (10'-0" H.)	EA	422	0%	422	0.180	\$ 55.00	\$ 9.90	\$ 21.00	\$ 30.90	\$ 13,036.06
1194			6" Top & Bottom Runner (16 Ft. Long)	EA	70	0%	70	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 3,458.55
1195			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	175	0%	175	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 5,652.32
1196			Sealcant	LF	2035	10%	2239	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 2,126.62
1197			Wall Type D: Interior Wall	LF	163	10							
1198			5/8" Type X Fire-Rated Gypsum Wall Board (3575 SF)	EA	223	0%	223	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 6,977.95
1199			6" Mineral Wool Insulation	SF	1625	10%	1788	0.007	\$ 55.00	\$ 0.39	\$ 1.26	\$ 1.65	\$ 2,940.44
1200			6" Metal Stud @ 16" O.C (10'-0" H.)	EA	135	0%	135	0.180	\$ 55.00	\$ 9.90	\$ 21.00	\$ 30.90	\$ 4,186.49
1201			6" Top & Bottom Runner (16 Ft. Long)	EA	22	0%	22	0.288	\$ 55.00	\$ 15.84	\$ 33.60	\$ 49.44	\$ 1,104.68
1202			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	56	0%	56	0.224	\$ 55.00	\$ 12.32	\$ 20.00	\$ 32.32	\$ 1,805.38
1203			Sealcant	LF	325	10%	358	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 339.63
1204			Wall Type F-1: Interior Furring Wall	LF	115	10							
1205			5/8" Type X Fire-Rated Gypsum Wall Board (1266 SF)	EA	40	0%	40	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 1,235.96
1206			1-1/2" Mineral Wool Insulation	SF	1151	10%	1266	0.007	\$ 55.00	\$ 0.39	\$ 0.54	\$ 0.93	\$ 1,171.45
1207			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	40	0%	40	0.192	\$ 55.00	\$ 10.56	\$ 14.56	\$ 25.12	\$ 994.15
1208			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	16	0%	16	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 590.16
1209			Sealcant	LF	230	10%	253	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 240.62
1210			Wall Type F-2: Interior Furring Wall	LF	320	10							
1211			5/8" Type X Fire-Rated Gypsum Wall Board (3519 SF)	EA	110	0%	110	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 3,434.01
1212			2" Mineral Wool Insulation	SF	3199	10%	3519	0.007	\$ 55.00	\$ 0.39	\$ 0.76	\$ 1.15	\$ 4,028.89
1213			2-1/2" Metal Stud @ 16" O.C (10'-0" H.)	EA	266	0%	266	0.140	\$ 55.00	\$ 7.70	\$ 11.50	\$ 19.20	\$ 5,100.72
1214			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	44	0%	44	0.224	\$ 55.00	\$ 12.32	\$ 18.40	\$ 30.72	\$ 1,351.17
1215			Sealcant	LF	640	10%	704	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 668.55
1216			Wall S-1: Interior Wall	LF	171	10							
1217			5/8" Type X Fire-Rated Gypsum Wall Board (3758 SF)	EA	117	0%	117	0.250	\$ 55.00	\$ 13.75	\$ 17.48	\$ 31.23	\$ 3,667.83
1218			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (1879 SF)	EA	59	0%	59	0.250	\$ 55.00	\$ 13.75	\$ 33.66	\$ 47.41	\$ 2,784.05
1219			3" Thermafiber Safe Insulation	SF	1708	10%	1879	0.007	\$ 55.00	\$ 0.39	\$ 0.98	\$ 1.37	\$ 2,565.01
1220			4" Metal Stud @ 12" O.C (10'-0" H.)	EA	130	0%	130	0.160	\$ 55.00	\$ 8.80	\$ 14.50	\$ 23.30	\$ 3,035.76
1221			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	23	0%	23	0.256	\$ 55.00	\$ 14.08	\$ 23.20	\$ 37.28	\$ 875.67
1222			Sealcant	LF	342	10%	376	0.010	\$ 55.00	\$ 0.55	\$ 0.40	\$ 0.95	\$ 357.03
1223			Wall S-1: Interior Wall	LF	90	10							
1224			1" Thick Fire-Rated & Moist										

DETAILED BREAKDOWN OF ITEMS													
Prepared for: Project ID: Scope: Drywall And													
Date:													
SIR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
1245			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	47	0%	47	0.252	\$	55.00	\$ 13.86	\$ 29.40	\$ 43.26
1246			6" Top & Bottom Runner (16 Ft. Long)	EA	8	0%	8	0.288	\$	55.00	\$ 15.84	\$ 33.60	\$ 49.44
1247			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	25	0%	25	0.224	\$	55.00	\$ 12.32	\$ 20.00	\$ 32.32
1248			Sealcant	LF	222	10%	244	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1249			Wall Type D: Interior Wall	LF	22	13							
1250			5/8" Type X Fire-Rated Gypsum Wall Board (623 SF)	EA	39	0%	39	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1251			6" Mineral Wool Insulation	SF	283	10%	312	0.007	\$	55.00	\$ 0.39	\$ 1.26	\$ 1.65
1252			6" Metal Stud @ 16" O.C (14'-0" H.)	EA	19	0%	19	0.252	\$	55.00	\$ 13.86	\$ 29.40	\$ 43.26
1253			6" Top & Bottom Runner (16 Ft. Long)	EA	3	0%	3	0.288	\$	55.00	\$ 15.84	\$ 33.60	\$ 49.44
1254			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	10	0%	10	0.224	\$	55.00	\$ 12.32	\$ 20.00	\$ 32.32
1255			Sealcant	LF	44	10%	48	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1256			Wall Type C-I: Interior Furring Wall	LF	4	13							
1257			5/8" Type X Fire-Rated Gypsum Wall Board (52 SF)	EA	2	0%	2	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1258			3" Mineral Wool Insulation	SF	47	10%	52	0.007	\$	55.00	\$ 0.39	\$ 0.98	\$ 1.37
1259			3-5/8" Metal Stud @ 16" O.C (14'-0" H.)	EA	4	0%	4	0.224	\$	55.00	\$ 12.32	\$ 20.30	\$ 32.62
1260			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	0.50	0%	0	0.256	\$	55.00	\$ 14.08	\$ 23.20	\$ 37.28
1261			Sealcant	LF	7	10%	8	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1262			Wall Type F-I: Interior Furring Wall	LF	25	13							
1263			5/8" Type X Fire-Rated Gypsum Wall Board (356 SF)	EA	11	0%	11	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1264			1-1/2" Mineral Wool Insulation	SF	324	10%	356	0.007	\$	55.00	\$ 0.39	\$ 0.54	\$ 0.93
1265			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	11	0%	11	0.192	\$	55.00	\$ 10.56	\$ 14.56	\$ 25.12
1266			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	3	0%	3	0.256	\$	55.00	\$ 14.08	\$ 23.20	\$ 37.28
1267			Sealcant	LF	50	10%	55	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1268			Wall Type F-2: Interior Furring Wall	LF	13	13							
1269			5/8" Type X Fire-Rated Gypsum Wall Board (187 SF)	EA	6	0%	6	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1270			2" Mineral Wool Insulation	SF	170	10%	187	0.007	\$	55.00	\$ 0.39	\$ 0.76	\$ 1.15
1271			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	12	0%	12	0.196	\$	55.00	\$ 10.78	\$ 16.10	\$ 26.88
1272			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	2	0%	2	0.224	\$	55.00	\$ 12.32	\$ 18.40	\$ 30.72
1273			Sealcant	LF	26	10%	29	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1274			Wall S-1: Interior Wall	LF	8	13							
1275			1" Thick Fire-Rated & Moisture Resistance Gypsum Wall Board (121 SF)	EA	4	0%	4	0.250	\$	55.00	\$ 13.75	\$ 33.66	\$ 47.41
1276			3" Thermafiber Safe Insulation	SF	110	10%	121	0.007	\$	55.00	\$ 0.39	\$ 0.98	\$ 1.37
1277			4" Metal Stud @ 12" O.C (12'-0" H.)	EA	10	0%	10	0.224	\$	55.00	\$ 12.32	\$ 20.30	\$ 32.62
1278			4" Metal J-Top & Bottom Runner (16 Ft. Long)	EA	1	0%	1	0.256	\$	55.00	\$ 14.08	\$ 23.20	\$ 37.28
1279			Sealcant	LF	17	10%	19	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1280			Wall Type M-1	LF	117	13							
1281			5/8" Type X Fire-Rated Gypsum Wall Board (3348 SF)	EA	105	0%	105	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1282			3" Polystyrene Rigid Insulation	SF	1522	10%	1674	0.007	\$	55.00	\$ 0.39	\$ 0.98	\$ 1.37
1283			6" Metal Stud @ 16" O.C (12'-0" H.)	EA	98	0%	98	0.216	\$	55.00	\$ 11.88	\$ 25.20	\$ 37.08
1284			6" Top & Bottom Runner (16 Ft. Long)	EA	16	0%	16	0.288	\$	55.00	\$ 15.84	\$ 33.60	\$ 49.44
1285			18 Gauge G90 Coated Horizontal Hat Channel @ 16" O.C (16 Ft. Long)	EA	79	0%	79	0.224	\$	55.00	\$ 12.32	\$ 20.00	\$ 32.32
1286			Sealcant	LF	468	10%	515	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
			GYPSUM BOARD CEILING										
1287			5/8" Gypsum Board Ceiling (505 SF) W/ (2' Ft. Long) Suspended Ceiling Framing	SF	16	0%	16	0.035	\$	55.00	\$ 1.93	\$ 1.89	\$ 3.81
1288			5/8" Gypsum Board Ceiling (4469 SF) W/ (1.33' Ft. Long) Suspended Ceiling Framing	SF	140	0%	140	0.035	\$	55.00	\$ 1.93	\$ 1.89	\$ 3.81
1289			5/8" Gypsum Board Ceiling (7117 SF) W/ (0.33' Ft. Long) Suspended Ceiling Framing	SF	222	0%	222	0.035	\$	55.00	\$ 1.93	\$ 1.89	\$ 3.81
1290			Gypsum Board Ceiling (3059 SF) (B.D)	SF	96	0%	96	0.016	\$	55.00	\$ 0.88	\$ 0.49	\$ 1.37
1291			1'-0" Gypsum Board Soffit (270 SF)	SF	8	0%	8	0.025	\$	55.00	\$ 1.38	\$ 2.65	\$ 4.03
1292			TAPPING MUDDING & SCREW										
1293			Tapping	LF	40672	10%	44739	0.010	\$	55.00	\$ 0.55	\$ 0.12	\$ 0.67
1293			Mudding	LBs	4311	10%	4742	0.128	\$	55.00	\$ 7.04	\$ 1.53	\$ 8.57
1294			Screw	EA	89478	0%	89478		\$	55.00	\$ -	\$ 0.05	\$ 0.05
1295			SPARKLING										
1296			Sparkling @ Gypsum Board Wall	SF	65920	10%	72512	0.015	\$	55.00	\$ 0.83	\$ 0.66	\$ 1.49
1296			Sparkling @ Gypsum Board Ceiling	SF	15424	10%	16966	0.015	\$	55.00	\$ 0.83	\$ 0.66	\$ 1.49
1297			Sparkling @ New Concrete Wall	SF	2236	10%	2460	0.015	\$	55.00	\$ 0.83	\$ 0.66	\$ 1.49
1298			Sparkling @ New CMU WALL	SF	1105	10%	1216	0.015	\$	55.00	\$ 0.83	\$ 0.66	\$ 1.49
			9TH FLOOR										
			DRY WALL										
1299			Wall Type A: Interior Wall	LF	1694	10							
1300			5/8" Type X Fire-Rated Gypsum Wall Board (37271 SF)	EA	1165	0%	1165	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1301			3" Mineral Wool Insulation (Batts By Rockwool Or Equal)	SF	16941	10%	18636	0.007	\$	55.00	\$ 0.39	\$ 0.98	\$ 1.37
1302			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	1402	0%	1402	0.160	\$	55.00	\$ 8.80	\$ 14.50	\$ 23.30
1303			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	233	0%	233	0.256	\$	55.00	\$ 14.08	\$ 23.20	\$ 37.28
1304			Sealcant	LF	6777	10%	7454	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1305			Wall Type A: Interior Wall	LF	12	10							
1306			5/8" Type X Fire-Rated Gypsum Wall Board (133 SF)	EA	4	0%	4	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1307			3" Mineral Wool Insulation (Batts By Rockwool Or Equal)	SF	121	10%	133	0.007	\$	55.00	\$ 0.39	\$ 0.98	\$ 1.37
1308			3-5/8" Metal Stud @ 16" O.C (10'-0" H.)	EA	11	0%	11	0.160	\$	55.00	\$ 8.80	\$ 14.50	\$ 23.30
1309			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	2	0%	2	0.256	\$	55.00	\$ 14.08	\$ 23.20	\$ 37.28
1310			Sealcant	LF	24	10%	27	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1311			Wall Type D: Interior Wall	LF	111	10							
1312			5/8" Type X Fire-Rated Gypsum Wall Board (6892 SF)	EA	153	0%	153	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1313			6" Mineral Wool Insulation	SF	1111	10%	1223	0.007	\$	55.00	\$ 0.39	\$ 1.26	\$ 1.65
1314			6" Metal Stud @ 16" O.C (10'-0" H.)	EA	93	0%	93	0.180	\$	55.00	\$ 9.90	\$ 21.00	\$ 30.90
1315			6" Top & Bottom Runner (16 Ft. Long)	EA	15	0%	15	0.288	\$	55.00	\$ 15.84	\$ 33.60	\$ 49.44
1316			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	38	0%	38	0.224	\$	55.00	\$ 12.32	\$ 20.00	\$ 32.32
1317			Sealcant	LF	445	10%	489	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1318			Wall Type D: Interior Wall	LF	64	10							
1319			5/8" Type X Fire-Rated Gypsum Wall Board (1409 SF)	EA	88	0%	88	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1320			6" Mineral Wool Insulation	SF	641	10%	705	0.007	\$	55.00	\$ 0.39	\$ 1.26	\$ 1.65
1321			6" Metal Stud @ 16" O.C (10'-0" H.)	EA	54	0%	54	0.180	\$	55.00	\$ 9.90	\$ 21.00	\$ 30.90
1322			6" Top & Bottom Runner (16 Ft. Long)	EA	9	0%	9	0.288	\$	55.00	\$ 15.84	\$ 33.60	\$ 49.44
1323			RC-1 Metal Resilient Channel @ 24" O.C (16 Ft. Long)	EA	22	0%	22	0.224	\$	55.00	\$ 12.32	\$ 20.00	\$ 32.32
1324			Sealcant	LF	256	10%	282	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1325			Wall Type F-I: Interior Furring Wall	LF	139	10							
1326			5/8" Type X Fire-Rated Gypsum Wall Board (1525 SF)	EA	48	0%	48	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1327			1-1/2" Mineral Wool Insulation	SF	1386	10%	1525	0.007	\$	55.00	\$ 0.39	\$ 0.54	\$ 0.93
1328			1-1/2" Horizontal 25 Gauge Metal Furring Channels @ 24" O.C (16 Ft. Long)	EA	48	0%	48	0.192	\$	55.00	\$ 10.56	\$ 14.56	\$ 25.12
1329			3-5/8" Top & Bottom Runner (16 Ft. Long)	EA	19	0%	19	0.256	\$	55.00	\$ 14.08	\$ 23.20	\$ 37.28
1330			Sealcant	LF	277	10%	305	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1331			Wall Type F-2: Interior Furring Wall	LF	320	10							
1332			5/8" Type X Fire-Rated Gypsum Wall Board (4521 SF)	EA	110	0%	110	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1333			2" Mineral Wool Insulation	SF	3201	10%	3521	0.007	\$	55.00	\$ 0.39	\$ 0.76	\$ 1.15
1334			2-1/2" Metal Stud @ 16" O.C (14'-0" H.)	EA	266	0%	266	0.196	\$	55.00	\$ 10.78	\$ 16.10	\$ 26.88
1335			2-1/2" Top & Bottom Runner (16 Ft. Long)	EA	44	0%	44	0.224	\$	55.00	\$ 12.32	\$ 18.40	\$ 30.72
1336			Sealcant	LF	640	10%	704	0.010	\$	55.00	\$ 0.55	\$ 0.40	\$ 0.95
1337			Wall Type F-3: Interior Furring Wall	LF	48	10							
1338			5/8" Type X Fire-Rated Gypsum Wall Board (529 SF)	EA	17	0%	17	0.250	\$	55.00	\$ 13.75	\$ 17.48	\$ 31.23
1339			2" Mineral Wool Insulation	SF	481	10%	529	0.007	\$	55.00	\$ 0.39	\$ 0.76	\$ 1.15
1340			2-1/2" Metal Stud @ 16" O.C (10'-0" H.)	EA	41	0%	41	0.140	\$	55.00	\$ 7.70	\$ 11.50	\$ 19.20

Prepared for:	
Project ID:	
Scope:	Drywall And
	Date:

PROJECTED COST																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																		
----------------	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--